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I 2002 Standard Specifications

The State of Utah Standard Specifications for Road and Bridge
Construction, U.S. Standard Units (Inch Pound Units) CSI Format,
Edition of 2002 with Changes One and Two included applies on this
project.
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I1. List of Revised Standard Specifications

Change One — Included in 2002 Standard Specifications

Revised August 29, 2002
Section 00570 Articles 1.2 A 69, A 71 b (deleted)
Section 00727 Articles 1.1 D; 1.5B; 1.9;1.10; 1.16 B, C; 1.18 B
Section 01574 Articles 1.2 B
Section 02721 Articles 1.2 D (added), H (replaced), I (deleted);1.6 B1; 2.1 A Table 3;
32C
Section 02741 Articles3.8 E2 a,b
Section 02821 Articles 3.1 A
Section 02892 Articles 1.5 A, B
Section 02936 Articles 1.4; 1.5 C
Section 03152 Articles 1.2 P, Q; 2.2 A, B
Section 05120 Articles 1.4 A (deleted), 3.3 A
Section 16525 Articles 1.6 A, B

Change Two — Included in 2002 Standard Specifications

Revised December 19, 2002
Section 01561 Article 3.1 A
Section 02075 Article 2.7 A
Section 02372 Article 2.1 A 4
Section 02455 Article 3.3 B2
Section 02785 Article 3.2 C
Section 02861 Article 3.3 A
Section 03055 Articles 1.2 P (inserted), 2.3 B, 2.4 (deleted), 2.7 A 1 a-e (added), 2.7 B 2
(added),2.8 A 1 a, 2.8 A 2 (deleted), 2.9 A3,3.2 A Table,3.2C,3.7A3,3.8C1,39A-
B,3.10,3.11B1,3.11B3
Section 07922 Article 2.1 Table 1
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Change One

III.  List of Revised Standard Drawings

Revised December 19, 2002

AT7
BA 1A
BA 1B
BA3
BA 4B
BA 4C
CCo
DG 3

DG 4
EN 4
GW 1
PV 2
SL 13
SN 2
SN 4
SN 5

SN 8
ST 1

ST 7

SW 3A
SW 3B
SW 4A

Polymer Concrete Junction Box Details

Precast Concrete Full Barrier Standard Section
Precast Concrete Full Barrier Standard Section
Cast In Place Constant Slope Barrier

Beam Guardrail Installations

Beam Guardrail Anchor Type I

Crash Cushion Type E Sand Barrel Details
Maximum Fill Height and End Sections for HDPE
And PVC Pipes

Pipe Culverts Minimum Cover

Temporary Erosion Control (Drop-Inlet Barriers)
Raised Median and Plowable End Section
Pavement Approach Slab Details

Traffic Counting Loop Detector Details

Flashing School Sign

Flashing Stop Sign

Typical Installation For Milepost Signs

Ground Mounted Timber Sign Post (P1)

Object Marker “T” Intersection and Pavement
Transition Guidance

Pavement Markings and Signs at Railroad Crossings
Precast Concrete Noise Wall 1 of 2

Precast Concrete Noise Wall 2 of 2

Precast Concrete Retaining/Noise Wall 1 of 2

12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002

12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002

12/19/2002
12/19/2002
12/19/2002
12/19/2002
12/19/2002
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IV.  Materials Minimum Sampling and Testing

Follow the requirements of the Current Materials Minimum Sampling and
Testing Manual:

Materials Minimum Sampling and Testing Manual reference can be found
from the UDOT Web Site at:
http://www.dot.utah.gov/esd/Manuals/Materials/MaterialsSampling.htm

For UDOT employees the Manual can also be found on the Shared Drive at:
\Shared\Engineering Services\Manuals\Materials (W drive for the Complex
and R drive for the Regions)
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V. Notice to Contractors

Notice on next page.



M NOTICE TO CONTRACTORS

Sealed proposals will be received by the Utah Department of Transportation UDOT/DPS Building (4th Floor), 4501 South
2700 West, Salt Lake City, Utah. 84114-8220, until 2 o'clock p.m. Tuesday, April 15, 2003, and at that time the download
process of bids from the USERTrust Vault to UDOT will begin, with the public opening of bids scheduled at 2:30 for
RESURFACING of I-80 & SR-58, MICROSURFACING in TOOELE County, the same being identified as Federal Aid
Project No: STP-9999(324).

Federal Regulations:

In conformity with the Federal-Aid Highway Act of 1968, the U.S. Department of Labor has certified the minimum wage
rates to be paid on this contract. These rates are made a part of the contract documents. This Department has been
advised by the Wage and Hour Division, U.S. Department of Labor, that contractors engaged in highway construction
work are required to meet the provisions of the Fair Labor Standards Act of 1938, (52 Stat. 1060). This contract is
subject to all appropriate Federal Laws, including Title VI of the Civil Rights Act of 1964.

Project Location: 10.54 Miles of Route: VAR from R.P. VAR to R.P. VAR

The principal items of work are as follows (for all items of work see attachment):

Microsurfacing
Traffic Control
Pavement Marking Paint

The project is to be completed: in 35 Working Days.

Other Requirements:

All project bidding information, including Specifications and Plans, can be viewed, downloaded, and printed from UDOT's
Project Development Construction Bid Opening Information website, http://www.dot.utah.gov/cns/bidopeninfo.htm. To bid on
UDOT projects, bidders must use UDOT's Electronic Bid System (EBS). The EBS software and EBS training schedules are
also available on this website.

Project information can also be reviewed at the main office in Salt Lake City, its Region offices, and its District offices in Price,
Richfield, and Cedar City.

Project Plans cannot be downloaded or printed from the website unless your company is registered with UDOT. Go to
UDOT's website to register. Unregistered companies may obtain the Specifications and Plans from the main office,

4501 South 2700 West, Salt Lake City, (801) 965-4346, for a fee of $50.00, plus tax and mail charge, if applicable, none of
which will be refunded.

Prequalification of bidders is required. Prior to submitting a bid, the bidder must have on file with the Utah Department

of Transportation a completed and approved contractor's application for prequalification. Department processing time

is 10 working days from receipt of properly executed documentation.

As required, a contractor's license must be obtained from the Utah Department of Commerce.

Each bidder must submit a bid bond from an approved surety company on forms provided by the Department; or in lieu
thereof, cash, certified check, or cashier's check for not less than 5% of the total amount of the bid, made payable to the Utah
Department of Transportation, showing evidence of good faith and a guarantee that if awarded the contract, the bidder will
execute the contract and furnish the contract bonds as required.

The right to reject any or all bids is reserved.

If you need an accommodation under the Americans with Disabilities Act, contact the Construction Division at
(801) 965-4346. Please allow three working days.

Additional information may be secured at the office of the Utah Department of Transportation, (801) 965-4346.

Dated this 22nd day of March, 2003.
UTAH DEPARTMENT OF TRANSPORTATION
John R. Njord, Director

Revised Date:
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VI.  Use of Minority or Women Owned Banks
SPECIAL PROVISION

In the spirit of Federal Department of Transportation regulations the Utah Department of
Transportation encourages all contractors and suppliers to thoroughly investigate the
services offered by banks controlled and/or owned by minorities or women and to utilize
their services as deemed feasible.
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November 20, 2002

VII. BID CONDITIONS
DISADVANTAGED BUSINESS ENTERPRISE (DBE)

"Policy Statement”

It is the policy of the Utah Department of Transportation to take all necessary and
reasonable actions to ensure that Disadvantaged Business Enterprises (DBE) as defined
herein shall have equal opportunity to participate in the performance of contracts financed
in whole or in part with US Department of Transportation (DOT) funds under this
agreement as modified herein.

“Objectives”

The objectives of this policy are to:

1. Ensure nondiscrimination in the award and administration of DOT assisted
contracts;

2. Create a level playing field on which DBEs can compete fairly for DOT assisted
contracts;

3. Ensure that the DBE program is narrowly tailored in accordance with applicable
law;

4. Ensure that only firms that fully meet 49 CFR 26 eligibility standards are permitted
to participate as DBEs;

5. Remove barriers to the participation of DBEs in Federal aid contracts;

6. Assist the development of firms that can compete successfully in the marketplace
outside the DBE program; and

7. Provide appropriate flexibility in establishing and providing opportunities for
DBEs.

“Responsibilities”

Implementation of the DBE Program is accorded the same priority as compliance with all
other legal obligations incurred by the DEPARTMENT in financial assistance agreements
with DOT.

1.

The Civil Rights Manager shall be the DBE liaison officer, who shall have direct,
independent access to the Executive Director concerning DBE program matters.
The Civil Rights manager shall be responsible for implementing all aspects of the
DBE program. Adequate staff will be assigned to administer the DBE program.
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November 20, 2002

The ENGINEER is responsible for supervision of the DBE participation covered
by the Contract.

DBE BID AND PERFORMANCE CONDITIONS

"Obligations"

The contractor, subcontractor, service provider, or supplier at any lower tier shall not
discriminate on the basis of race, color, national origin, or sex in the performance of this
contract. The contractor shall carry out applicable requirements of 49 CFR part 26 in the
award and administration of DOT-assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the DEPARTMENT deems
appropriate.

“Assurances”

Each contract between the DEPARTMENT and the Contractor and each subcontract at
any lower tier must include the following assurance:

The contractor, sub recipient or subcontractor shall not discriminate on the basis of
race, color, national origin, or sex in the performance of this contract. The
contractor shall carry out applicable requirements of 49 CFR 26 in the award and
administration of DOT-assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the DEPARTMENT deems
appropriate.

A. CONTRACT GOAL

1.

The DEPARTMENT has determined that one or more Disadvantaged Business
Enterprise (DBE) firms owned and controlled by the socially and economically
disadvantaged individuals can reasonably be expected to compete for the work
contained in the proposal for this project. It is, therefore, the goal of the
DEPARTMENT that firms owned and controlled by the DBEs shall contract for
the following percentage of work under this contract:

a. If the indicated DBE percent of the CONTRACT DBE GOAL is greater than
0.0%, complete Part A of the DBE BID ASSURANCE. Refer to Bidding
Requirements, Section D, Subsection 1,a, of this Special Provision. (The
commitment dollar amount up to the amount of the assigned goal is Race
Conscious DBE participation. Any commitment dollar amount in excess of
the assigned goal is Race Neutral Participation.)
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If the indicated DBE percent of the CONTRACT DBE GOAL is 0.0%
complete Part B of the DBE BID ASSURANCE. Refer to Bidding
Requirements, Section D, Subsection 1,b, of this Special Provision. (Any
commitment to a DBE is Race Neutral Participation.)

CONTRACT DBE GOAL: 3.0 Percent

2. GOALS

GOAL FOR BID EVALUATION

The above entered DBE percentage is a goal for bid evaluation to
determine responsiveness of the proposal as it relates to this specification.
Percentages for bidding purposes shall be calculated using dollar values
and quantities as shown in proposals received for this project. Bidders
shall compute the percentage of their DBE commitment by dividing the
dollar amount of subcontract work that is being committed to certified DBE
firms by the total dollar amount of the proposal. This will be the
percentage of their DBE commitment to be used by the Electronic Bidding
System (EBS) software.

RACE CONSCIOUS GOAL

DBE participation on projects that are assigned a Goal for Bid Evaluation
that is greater than 0.0% is race conscious and the DBE commitment
becomes a contract specification upon award. The Bidder must submit
with its Bid Proposal a DBE Commitment, prepared within the EBS
software, that indicates:

(1) Name of DBE firm
2) Work items to be performed
3) Total dollar amount of commitment

If the DBE commitment does not meet or exceed the assigned goal, the
Bidder must submit with the Bid Proposal documentation of good faith
efforts.

RACE NEUTRAL GOAL

DBE participation on projects that are assigned 0.0% Goal for Bid
Evaluation is race neutral and does not become a contract specification
upon award. The Bidder must take equal opportunity action to allow DBEs
to compete for and perform on subcontracts. Only work classifications that
the Bidder will subcontract need to be considered in evaluating equal
opportunity action in the bid preparation. Contacts that have been made
with DBE firms regarding potential work to be subcontracted and the



Federal Purple Book

November 20, 2002

results of such contacts are to be submitted with the EBS prepared Bid
Proposal in Race Neutral DBE Documentation which contains:

(D) The work classifications that will be subcontracted.
2) DBE firms contacted.

3) Result of contact

4) Name of anticipated DBE subcontractor(s)

&) Anticipated work items to be performed by DBEs.
(6) Anticipated dollar amount of subcontract(s).

NOTE: In the EBS (Electronic Bidding System):
Use the Quote Comparison to document item (1).
Use the DBE Contact Log to document items (2) and (3).
Use the DBE Commitment to document items (4), (5), and (6).

The Race Neutral DBE Documentation is required to document equal
opportunity action and to assist UDOT with DBE reporting and DBE goal
setting. Use the EBS functions in above NOTE as the Race Neutral DBE
Documentation.

GOAL FOR CONTRACT PERFORMANCE

The Bidder's DBE Commitment becomes an attachment to the Bid
Proposal and is a condition of award, and thereby becomes a contract
specification. Upon award, this Race Conscious DBE Commitment also
becomes the minimum goal for contract performance.

Commitments to DBEs that exceed the Goal for Bid Evaluation will be
considered as both race conscious and race neutral. The dollar amount of
the Goal for Bid Evaluation will be considered to be race conscious
participation. Any dollar amounts in excess of the Goal for Bid Evaluation
will be considered as race neutral participation.

It is the intent of this Special Provision that the DBE Firm(s) listed for race
conscious participation, as a minimum level of participation, will perform
to the extent indicated in the Bidder's DBE Commitment. The minimum
level of DBE participation includes:

(D) Indicated DBE firm(s),
(2) Indicated work item(s) (bid items),
3) Indicated total dollar amounts.

Listed bid items shall be considered to be committed in their entirety unless
Bidders designate otherwise in their DBE Commitment. If the DBE will
perform only a part of the bid item, i.e., haul only, the Bidder must indicate
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what part the DBE will perform (Partial Performance). If the DBE will
perform only a part of the quantity of the bid item, the Bidder must indicate
the estimated quantity of the work to be performed by the DBE (Partial

Quantity).

Substitutions of DBE subcontractor(s), work item(s), or decreases of
total dollar amount(s) as indicated in the Bidder's DBE Commitment
will not be allowed without prior submission of written justification
to the ENGINEER and approval of the ENGINEER and the Civil
Rights Manager.

After award of a contract, substitutions will not be allowed without
prior submission of a written “hold harmless” statement from the
DBE.

Any change by the Contractor in the DBE Commitment requires
that the change be approved by a Change Order.

Substitution of race neutral participation in excess of the Goal for
Bid Evaluation requires equal opportunity efforts to substitute with
other DBE participation.

DEPARTMENT generated decreases due to quantity changes in individual
bid items do not require prior approval of the Civil Rights Manager—but
must be fully justified by the ENGINEER at the conclusion of the project in
the Explanation of Overruns and Underruns Statement. The ENGINEER’s
justification shall show the total estimated quantity, the final pay quantity as
shown on the final estimate invoice, the quantity of the underrun, and the
percent of underrun of the individual item. The explanation for the underrun
shall include the reasons for the underrun and shall include as much detail as
possible.

GOAL FOR FINAL COMPLIANCE

Percentages for final compliance shall be based on actual payments to
DBEs. Overruns and under runs in individual contact items may require
adjustments in the predetermined DBE percentage for a project if those
items were not related to DBE performance. "The predetermined
percentage for a project" refers to the percentage of the Contractor's DBE
Commitment that becomes a contract specification upon award.



Federal Purple Book

B.

November 20, 2002

DEFINITIONS

For the purpose of this Special Provision, the following terms are defined:

l. Contract means a legally binding relationship obligating a seller to furnish supplies
or services including but not limited to, construction and professional services) and
the buyer to pay for them.

2. Contractor means one who participates, through a contract or subcontract (at any
tier).

3. Disadvantaged Business Enterprise or DBE means a for profit small business
concern.

a. That is at least 51 per cent owned by one or more individuals who are both
socially and economically disadvantaged or, in the case of a corporation, in
which 51 per cent of the stock of which is owned by one or more such
individuals; and

b. Whose management and daily business operations are controlled by one or
more of the socially and economically disadvantaged individuals who own
it.

c. Whose size is limited to average annual gross receipts of $17.425,000 over
the previous three fiscal years. This amount may be adjusted for inflation
from time to time by the Secretary of Transportation.

OR

Whose size is limited to the current SBA Business size standard(s) found in
23 CFR part 121 appropriate to the type(s) of work the firm seeks to
perform in DOT-assisted contracts.

d. That has been certified to DBE status by the DEPARTMENT.

4. DBE Goals mean:

a. UDOT’s annual overall goal on DOT-assisted projects for Federal fiscal
year 2003 is 8.0%.

b. 3.3% of the overall goal is a race neutral goal and reflects the level of DBE
participation that would be expected absent the effects of discrimination.
There is an implied DBE goal on projects with no goals (0.0%) that have
subcontracting opportunities. The implied goal is the percent achievable by
equal opportunity efforts.

c. 4.7% of the goal is a race conscious goal and reflects the level of DBE

participation that will be achieved in response to assigned DBE goals.
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5. DBE Joint Venture means an association of a DBE firm and one or more other
firms to carry out a single, for profit business enterprise, for which the parties
combine their property, capital, efforts, skills, and knowledge, and in which the
DBE is responsible for a distinct, clearly defined portion of the work of the contract
and whose share in the capital contribution, control, management, risks, and profits
of the joint venture to a degree commensurate with its ownership interest.

A DBE joint venture must be approved by the DEPARTMENT’s Civil Rights
Office prior to bid opening in order to be utilized for the satisfaction of contract
DBE goals. A DBE Joint Venture application must be submitted allowing ample
lead time for the Civil Rights Office to review, evaluate, and verify information
provided for in the application. An interview of the applicant may be necessary at
the discretion of the DEPARTMENT prior to approval of the application. If an
interview is deemed necessary it will be scheduled at the convenience of all parties.

6. Equal Opportunity Action. The principle of nondiscrimination requires that
individuals be considered on the basis of individual capacities and not on the basis
of any characteristics generally attributed to the group.

If a bidder requests or accepts bids for subcontract work, the bidder will request and
accept bids from DBEs in the work classifications that potentially will be
subcontracted.

7. Good Faith Efforts means efforts to achieve a DBE goal or other requirements of
this part which by their scope, intensity, and appropriateness to the objective, can
reasonably be expected to fulfill the program requirements.

8. Prompt Payment means payment made no later than ten (10) work days after receipt
of payment by the Contractor or Subcontractor, Service Provider or Supplier at any
lower tier.

9. Race Conscious measure or program is one that is focused specifically on assisting

only DBEs, including women-owned DBEs. UDOT must establish contract goals
to meet any portion of its overall DBE goal that it does not project being able to
meet using race neutral means. To ensure that the DBE program continues to be
narrowly tailored to overcome the effects of discrimination, UDOT must adjust the
use of contract goals as follows:

a. If during the course of any year it is determined that the overall goal will be
exceeded, UDOT will reduce or eliminate the use contract goals to the
extent necessary to ensure that the use of contract goals does not result in
exceeding the overall goal.
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b. If it is determined that UDOT will fall short of its overall goal, then
appropriate modifications in the use of race neutral and/or race conscious
measures will be made to allow UDOT to meet the overall goal.

10. Race Neutral measure or program is one that is, or can be, used to assist all small
businesses. UDOT must meet the maximum feasible portion if its overall DBE goal
by using race -neutral means of facilitating DBE participation. Race neutral DBE
participation includes:

a. Any time a DBE wins a prime contract through customary competitive
procurement procedures

b. Is awarded a subcontract on a prime contract that does not carry a DBE goal

c. Is awarded a subcontract from a prime contractor that did not consider its
DBE status in making the award even if there is a DBE goal.

For the purposes of this part, race-neutral includes gender-neutrality.

11.  Regular Employee is a person who:

a. Would be working for the DBE firm on any other subcontract with any other
contractor.

b. Is a permanent employee of the DBE firm
Or
Has been recruited through the traditional recruitment and/or employment
centers

c. Has not recently been employed by the prime contractor on the present

project, another subcontractor on the present project, or the renter-lessor of
equipment being used on the present project.

d. Is not a member of a construction crew which regularly works for a non-
DBE.
e. Is not a licensed contractor who is at the time “unemployed” or “between

jobs.”
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Regular Equipment is owned or leased and operated on a long term agreement and
not on an ad hoc or contract by contract agreement.

a. The equipment would be used by the DBE firm on any other subcontract
with any other contractor.

b. The equipment would be owned by the DBE firm.
Or
The equipment would be leased/rented from traditional equipment
lease/rental sources.

c. The DBE firm would have a rental/lease agreement for any rented or leased
equipment.
d. The equipment cannot belong to:

(1.)  Prime Contractor
(2.)  Another subcontractor on the present project.
(3.)  Supplier of materials being installed by the DBE firm.

e. The equipment cannot come from another contractor fully operated.

Reasonable Bid

This is a bid the DEPARTMENT would accept if it were the only bid submitted.
Generally, this is a bid within 10% of the Engineer's Estimate.

Responsible Bidder

A responsible bidder has the apparent ability and capacity to perform the contract
requirements. In addition to normal prequalification, a responsible bidder is defined
as one who has signed (manually or electronically) and submitted with the bid the
DBE Bid Conditions Assurance of good faith effort included as Part I of this
Special Provision certifying the intention to meet the DBE goal of a proposed
contract or to continue good faith effort to do so. These goals may be met by
subcontracting or leasing contracts with a DBE or purchasing material from a DBE
insofar as the work or material becomes a part of a proposed contract.

Responsive Bidder

a. A responsive bidder is a bidder who unequivocally offers to provide services
or supplies in conformity with the material terms of the solicitation. In
addition to normal prequalification and other bidding requirements, a
responsive bidder in relationship to this Special Provision is defined as one
who submits evidence of proposed subcontract performance with certified
DBE firms to achieve the required dollar amount necessary to achieve the
percentage goal.
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Bidders may be considered as presumptively responsive if they have failed
to satisfy the advertised DBE goal set for the proposed contract but have
certified in their bid that good faith efforts have been expended to meet the
goal and that they will continue during the performance of the contract to
locate, solicit, and involve DBE firms in contract performance.
Documentation of the bidder's good faith efforts must be included with the
bid package of the DEPARTMENT's review and assessment. Failure to do
so shall render the bid non-responsive. The bid will be rejected by the
DEPARTMENT.

16. Satisfactory Completion of a subcontract occurs when:

The work has been satisfactorily completed in all respects under the
Contract.

The Contractor and the subcontractor have notified the ENGINEER in
writing that the work of the subcontractor has been completed.

The Engineer will be given a reasonable length of time to check quantities if
necessary. Checking quantities does not guarantee the absolute correctness
of quantities.

The Contractor and the subcontractor have satisfactorily executed and
delivered to the ENGINEER all documents, certificates and proofs of
compliance required by the Contract. The satisfactory execution and
delivery of these documents, certificates and proofs of compliance to the
ENGINEER is a material requirement of the contract.

The work of the subcontract is accepted in writing by the ENGINEER.

Satisfactory Completion refers only to payment of retainage and accrued
interest. A determination of Satisfactory Completion and payment in full
for work performed does not relieve the contractor nor the subcontractor
from any contractual obligation.

17. Satisfactory Performance means work performed and materials furnished in

conformity with the plans and specifications.

18. Service Provider means a broker or a middle man. A businessperson who buys or

sells for another in exchange for a commission.

19. Socially and Economically Disadvantaged Individuals means any individual who is

a citizen (or lawful admitted permanent resident) of the United States and who is:
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a. Any individual who the DEPARTMENT finds to be a socially and
economically disadvantaged individual on a case-by-case basis.

b. Any individual in the following groups, members of which are rebuttably
presumed to be socially and economically disadvantaged:

(1)
2)

3)
(4)

()

(6)
(7)

Subcontractor

“Black Americans,” which includes persons having origins in any of
the black racial groups of Africa;

“Hispanic Americans,” which includes persons of Mexican, Puerto
Rican, Cuban, Dominican, Central or South American or other
Spanish or Portuguese culture or origin, regardless of race;

“Native Americans,” which includes persons who are American
Indians, Eskimos, Aleuts, or Native Hawaiians;

“Asian-Pacific Americans,” which includes persons whose origins
are from Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam,
Laos, Cambodia (Kampuchea), Thailand, Malaysia, Indonesia, the
Philippines, Brunei, Samoa, Guam, the U.S.Trust Territories of the
Pacific Islands, (Republic of Palau), the Commonwealth of the
Northern Mariana Islands, Macao, Fiji, Tonga, Kirbati, Juvalu,
Nauru, Federated States of Micronesia, or Hong Kong;
“Subcontinent Asian Americans,” which includes persons whose
origins are from India, Pakistan, Bangladesh, Bhutan, the Maldives
Islands, Nepal or Sri Lanka.

Women.

Any additional groups whose members are designated as socially
and economically disadvantaged by the SBA, at such time as the
SBA designation becomes effective.

A subcontracting arrangement is generally considered to exist when a person or
firm assumes an obligation to perform a part of the contract work and the following
conditions are present.

a. The person or firm performing the work is particularly experienced and
equipped for such work.

b. Compensation is related to the amount of work accomplished rather than
being on an hourly basis.

c. Choice of work methods, except as restricted by the specifications, and the
furnishing and controlling of labor and equipment are exercised by the
subcontractor with only general supervision being executed by the prime
contractor.

d. Personnel involved in the operation are under the direct supervision of the
subcontractor and are included on the subcontractor's payroll.
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All conditions involved shall be considered and no one condition alone will
normally determine whether a subcontract actually exists. In all cases, a DBE
subcontractor must be an independent organization, and the ownership and control
by the socially and economically disadvantaged individual(s) must be real and
continuing. The prime contractor, a subcontractor, or a supplier shall not be
responsible for the various operating and management activities of a DBE firm.

Supplier

Provides or furnishes materials, goods or services that may be incorporated into the
project. The supply transaction is to be documented by an appropriate purchase
agreement which includes the required provisions for Federal-aid construction
projects.

C. DETERMINATION OF DBE CONTRACTOR’S ELIGIBILITY BY THE

DEPARTMENT

1.

Any Contractor may apply to the DEPARTMENT for status as a DBE.
Applications shall be made on forms provided by UDOT entitled "UTAH
DEPARTMENT OF TRANSPORTATION APPLICATION FOR
DETERMINING DISADVANTAGED BUSINESS ENTERPRISE (DBE)
ELIGIBILITY, SCHEDULE A - UDOT FORM R-816" or "Information for
Determining DBE Joint Venture Eligibility," Form No. R-817. Application need
not be made in connection with a particular bid. Only work contracted to certified
DBE prime contractors or subcontractor to firms that have applied for and have
been granted status as a DBE by the DEPARTMENT shall be considered toward
contract goals as established in Subsection A.

It shall be the Contractor’s responsibility to submit a DBE application so that the
DEPARTMENT has time to review it. The DEPARTMENT will review
applications in a timely manner but is not committed to approve DBE status within
any given period of time. The Civil Rights Office must have ample lead time to
review, evaluate, and verify information provided with a application.

The DEPARTMENT shall maintain a directory of DBE Contractors, vendors,
service providers and suppliers that is updated as changes occur for the purpose of
providing a reference source to assist any bidder in meeting the requirements of this
bid condition. Bidders must use the most current DBE information available on the
web site when submitting bids. A current DBE directory representing approved
DBE Contractors is available through the UDOT Civil Rights Office, and also
on the Internet at (click on this link):

http://www.udot.utah.gov/cns/Civil Rights/dbedir.pdf
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An electronic file of the DBE Directory is available for downloading to use in the
Electronic Bidding System (EBS) at the following URL (click on this link):

www.udot.utah.gov/cns/bidopeninfo.htm

4. In meeting the requirements of this bid condition, bidders are in no way limited to
the DBE Directory referred to in 3 above in seeking out and negotiating with the
DBE Contractors and determining which items of work shall be subcontracted to
DBE Contractors. Bidders shall exercise their own judgments in selecting any
subcontractor to perform any portion of the work.

DBE status must be granted to any DBE Contractor or DBE Joint Ventures by the
DEPARTMENT prior to bid opening. DBE credit will not be allowed toward race
conscious goals for a firm or joint venture that has not been DBE certified by the
DEPARTMENT.

D. BIDDING REQUIREMENTS

All bidders must satisfy the bidding requirements of this part. A DBE prime
contractor’s performance does not count toward fulfilling the DBE goal. A prime
bidder who is a DBE contractor shall meet the DBE goal by using DBE
subcontractors or by using good faith efforts.

1. DBE Bid Assurance

Race Conscious Goal

For a bid with a DBE goal greater than 0.0% to be considered responsive,
Part A of the DBE Bid Assurance must be completed and included in the
BID PROPOSAL, certifying that they will meet or exceed the Goal for Bid
Evaluation established in Subsection A, or that they fail to meet the goal
but have and will put forth good faith effort to meet or exceed the goal of
the DBE program. Part A of the DBE Bid Assurance will be completed by
the EBS software based upon the entry of the DBE Commitment and/or the
Good Faith Documentation into EBS. In either event, the Contractor shall
continue efforts to consider and utilize DBE firms during the performance
of the contract.

Race Neutral Goal

For a bid with a DBE goal of 0.0% to be considered responsive, Part B of
the DBE Bid Assurance must be included in the BID PROPOSAL
certifying that the Bidder has utilized equal opportunity action to allow
DBE’s to compete for and perform on subcontracts. Part B of the DBE Bid
Assurance will be completed based upon the following information entered
into EBS:
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Bids with no subcontracting opportunities

Bidders who intend to do all the work with their own organization
will indicate this in EBS on the Bid Submission Checklist and Forms
window. EBS will subsequently indicate on Part B of the DBE Bid
Assurance that the Bidder does not intend to sublet a portion of the
contract work.

After the award of the bid, in the event that a Contractor indicates

that he does not intend to sublet any work and subsequently

determines to sublet a portion of the work, the Contractor:

(a) must justify why subcontract quotes were not a part of the
Bid Proposal,

(b) must utilize equal opportunity action to allow DBEs to
compete for and perform on the work to be sublet,

(c.)  must submit the required Race Neutral Documentation with
the proposed subcontract.

NOTE: The Contractor may use the ‘DBE Contact Log’ and
‘Quote Comparison’ functions in EBS to develop the above
requirements for documentation.

Bids with subcontracting opportunities

Race Neutral measure or program is one that is, or can be, used to
assist all small businesses. UDOT must meet the maximum feasible
portion if its overall DBE goal by using race -neutral means of
facilitating DBE participation.

Bidders who solicit non-DBE subcontract quotes will utilize equal
opportunity action to allow DBEs to compete for and perform on
subcontracts. If the Bidder has selected ‘Intend to Sublet’ on the
‘Bid Submission Checklist and Forms’ window in the EBS software,
Part B of the DBE Bid Assurance will indicate that the Bidder
intends to sublet a portion of the contract work.

The results of the equal opportunity actions will be included with the
EBS prepared Bid Proposal as a Race Neutral Documentation. Part
B of the Bid Assurance Form will indicate the existence of any of the
following types of Race Neutral Documentation that the Bidder has
entered into EBS:

(a) DBE Commitment

(b) DBE Contact Log

(c) Quote Comparison

In either event, the Contractor shall continue efforts to consider and utilize

DBE firms during the performance of the contract.
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2. DBE Commitment

For a bid to be considered responsive, Bidders shall submit the following
information regarding DBE compliance with the EBS prepared Bid Proposal:

Submit a DBE Commitment of work that will be subcontracted to certified DBE
firm(s) as listed in the DEPARTMENT's Disadvantaged Business Enterprise
Directory or DBE firms that have been approved by the DEPARTMENT prior to

bid opening.
a. The names of DBE firms that will participate in the contract;
b. A specific description of the work each named DBE firm will perform (list

specific bid items). Listed bid items shall be considered to be committed in

their entirety unless Bidders designate otherwise in their DBE Commitment.

(1) If mobilization is a bid item that is partially committed to a DBE,
indicate the dollar amount of the DBE mobilization.

(2) If a partial quantity is committed to a DBE, indicate the quantity
committed to the DBE.

(3) If a partial performance of an item is committed to a DBE, explain
what part of the item the DBE will perform;

c. The dollar amount of participation by each named DBE firm;
d. If the contract goal is not met, evidence of good faith efforts.

The DBE Commitment is to be included in the bid prepared within, and said
information will be kept confidential and will not be reviewed unless the Contractor
is otherwise determined to be the low Bidder or the DEPARTMENT elects to
review said information in making its determination as to award of the contract.

3. Race Neutral Commitment

For a bid to be considered responsive, Bidders shall submit the following
information regarding equal opportunity compliance with their EBS prepared Bid
Proposal:

Submit a Race Neutral DBE Commitment of work that will be subcontracted to
certified DBE firm(s) as listed in the DEPARTMENT's Disadvantaged Business
Enterprise Directory or DBE firms that have been approved by the DEPARTMENT
prior to bid opening. The DBE Commitment will include:

a. The bid item(s) or work classification(s) that will be subcontracted;
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b. The DBE firms that have been contacted. A reasonable number of DBEs
available to perform the anticipated subcontract work must be contacted.
The DBE firms must be given a reasonable amount of time to develop
subcontract quotes.

c. The results of the contacts with the DBE firms

d. Name(s) of anticipated DBE subcontractor(s)

e. Anticipated work items to be performed by DBE(s)
f. Anticipated dollar amount of subcontract(s).

A specific description of the work each named DBE firm will perform (list
specific bid items). Listed bid items shall be considered to be committed in
their entirety unless Contractors designate otherwise in their DBE
commitment.

(1) If mobilization is a bid item that is partially committed to a DBE,
indicate the dollar amount of the DBE mobilization.

(2) If a partial quantity is committed to a DBE, indicate the quantity
committed to the DBE.

(3) If a partial performance of an item is committed to a DBE, explain
what part of the item the DBE will perform;

NOTE: In the EBS (Electronic Bidding System):
Use the quote comparison to document item (a)
Use the contact log to document items (b) and (c).
Use the DBE commitment to document items (d), (e), and (f).

The Race Neutral Documentation submitted in the EBS prepared bid, will be kept
confidential and not reviewed unless the Contractor is otherwise determined to be
the low Bidder or the DEPARTMENT elects to review said information in making
their determination as to award of the contract.

4, DBE Written Confirmation

Low Bidder shall submit to the Director of Construction & Materials within three
(3) work days after the bid opening written confirmation from each DBE that it is
participating in the contract as provided in the Prime Contractor’s DBE
Commitment or Race Neutral Documentation. The written confirmation shall
include the following information:

a. A description of the work that will be performed (list specific bid items).
Listed bid items shall be considered to be committed in their entirety unless
Contractors designate otherwise in their DBE commitment.
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(1) If mobilization is a bid item that is partially committed, please
confirm the dollar amount of the mobilization to be performed.

(2) If a partial quantity is committed, confirm the quantity to be
performed.

3) If a partial performance of an item is committed, confirm what part
of the item will be performed.

4) Unit bid prices for each bid item that is committed to a DBE.

(5) Total dollar amounts (mathematical extensions) for each bid item
that is committed to a DBE

b. The dollar amount of participation by each named DBE firm.

5. Good Faith Efforts

Bidders who fail to meet the DBE goal for bid evaluation must demonstrate with
documentary evidence that they made good faith efforts to do so. Bidders are
required to include the Good Faith Efforts Documentation with the EBS prepared
Bid Proposal. The said information will be kept confidential and not reviewed
unless the Bidder is otherwise determined to be the low Bidder or UDOT and
authorized representatives elect to review said information in making their
determination as to award of the contract. For the bid to be considered
responsive, Bidders shall include with the BID PROPOSAL specific
documentary evidence that good faith efforts have been made to meet the goal.

Attached hereto and marked Exhibit A, and by this reference made a part hereof, is
a list of actions that may be used to prove the kinds of efforts prospective Bidders
should consider in their attempts to demonstrate good faith efforts. The list of
actions, as contained in Exhibit A, is not intended to be an exclusive list of efforts
that a prospective Bidder may wish to consider in demonstrating good faith efforts
to satisfy DBE participation requirements. The determination of good faith efforts
shall be based upon the information and documentation of the actions supplied by
the Bidder with the bid proposal. The DEPARTMENT reserves the right to
investigate and verify such information or to request the low dollar Bidder to clarify
information submitted at the time of bid.

6. Award of the Contract
The award of the contract, if awarded, will be made to the apparent successful

responsive, responsible Bidder who submitted a reasonable bid for the contract and
has complied with this Subsection D.
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Administrative Reconsideration

Good faith efforts as used herein shall be determined on a case by case basis. Ifitis
determined that the apparent low Bidder has failed to meet the requirements of
Exhibit A, the bidder will be provided an opportunity for administrative
reconsideration.

a. The reconsideration will be made by an official who did not take part in the
original determination.

b. The Bidder will have the opportunity to provide to written documentation or
argument concerning the issue of whether it met the goal or made adequate
good faith efforts to do so.

c. The Bidder will have the opportunity to meet in person with the
reconsideration official to discuss the issue of whether it met the goal or
made adequate good faith efforts to do so.

d. The Bidder will be notified in writing of the decision and the basis for the
decision.

e. The reconsideration decision is administratively final and is not appealable
to FHWA nor to the DOT.

COUNTING DBE PARTICIPATION TOWARD GOALS FOR BID EVALUATION

The DEPARTMENT will recognize and grant DBE credit toward the goal for bid
evaluation (race conscious goals) for work committed to DBE subcontractors
ONLY in the types of work for which DBE certification has been granted by the
DEPARTMENT prior to bid opening. It is necessary that all bidders refer to the
DEPARTMENT's Disadvantaged Business Directory for direction and guidance. A
current copy of the DBE directory is available through the Civil Rights Office
and on the Internet at (click on this link):

www.udot.utah.gov/cns/Civil Rights/dbedir.pdf

An electronic file of the DBE Directory is available for downloading to use in the
Electronic Bidding system (EBS) at the following URL (click on this link):

www.udot.utah.gov/cns/bidopeninfo.htm

The DEPARTMENT will grant DBE credit toward race neutral goals for work
performed by firms who are not DBE certified prior to bid opening or who bid types
of work for which DBE certification has not been granted by the DEPARTMENT
prior to bid opening but subsequently are granted DBE certification.
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3. Commitments to DBESs that exceed the Goal for Bid Evaluation will be considered
as both race conscious and race neutral. The dollar amount of the Goal for Bid
Evaluation will be considered to be race conscious participation. Any dollar
amounts in excess of the Goal for Bid Evaluation will be considered as race neutral
participation.

F. COUNTING DBE PARTICIPATION TOWARD GOALS FOR PERFORMANCE

Subcontracts to DBEs that exceed the Goal For Bid Evaluation will be considered in part
as race conscious participation and in part as race neutral participation. Any dollar
amounts in excess of the Goal For Bid Evaluation will be considered as race neutral
participation.

It is intended that the Contractor shall utilize the subcontractors designated in the DBE
Commitment in the performance of the contract. Any changes in the Contractor's DBE
Commitment, such as substitution of a DBE subcontractor, substitution of contract items,
or decrease in total dollar amount must be approved by the DEPARTMENT and must be
covered by a Change Order. Unauthorized substitutions or eliminations may result in the
imposition of sanctions. Failure to meet the Goal for Performance, that is established at
the time of award by the Contractor's DBE Commitment, without adequate justification,
including concurrence of the ENGINEER and Civil Rights Manager, shall result in the
imposition of sanctions as provided in Part I of this Special Provision.

1. Only the value of the work actually performed by the DBE will count toward DBE
goals.
2. Contractors may count toward their contract goals a portion of the total dollar

value of a contract with a joint venture eligible under the standards of this bid
condition equal to the percentage of the ownership and controls of the DBE partner
in the joint venture.

3. The ENGINEER will recognize and grant DBE credit for work subcontracted and
performed by DBE subcontractors ONLY in the types of work for which DBE
certification has been granted by the ENGINEER prior to bid opening. It is
necessary that all Bidders refer to DEPARTMENT's Disadvantaged Business
Directory for direction and guidance. A current copy of the DBE directory is
available through the Civil Rights Office and on the Internet at (click on this
link):

http://www.udot.utah.gov/cns/Civil Rights/dbedir.pdf

An electronic file of the DBE Directory is available for downloading to use in
the Electronic Bidding system (EBS) at the following URL (click on this link):

www.udot.utah.gov/cns/bidopeninfo.htm
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4. Contractors may count toward their goals only the value of the work actually
performed by the DBE toward the DBE goals.

a. Work performed by the DBE’s own forces using “regular employees and
“regular equipment.”

b. The cost of supplies and materials obtained and purchased by the DBE and
equipment leased for the work of the contract.

c. Work that a DBE subcontracts to a lower tier DBE firm.
5. Contractors may not count toward the DBE goals:

a. Supplies and material purchased and equipment leased by the DBE from
the prime Contractor or its affiliates or another subcontractor on the
project.

b. Work that a DBE subcontracts to a lower tier non-DBE firm.

6. Contractors may count toward their goals only expenditures to a DBE that

performs a commercially useful function in the work of the contract.

a. A DBE performs a "commercially useful function" when it is responsible
for the execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the
work involved. To perform a commercially useful function, the DBE must
also be responsible, with respect to materials and supplies used on the
contract, for negotiating price, determining quality and quantity, ordering
the material, and installing (where applicable) and paying for the material
itself.

b. The DEPARTMENT shall evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the
contract is commensurate with the work it is actually performing and the
DBE credit claimed for its performance of the work, and other relevant
factors.

C. A DBE does not perform a commercially useful function if its role is
limited to that of an extra participant in a transaction, contract, or project
through which funds are passed in order to obtain the appearance of DBE
participation. In determining whether a DBE is such an extra participant,
the DEPARTMENT must examine similar transactions, particularly those
in which DBEs do not participate.
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A DBE does not perform a commercially useful function if it does not
perform or exercise responsibility for at least 30 percent of the total cost of
its contract with its own work force, or the DBE subcontracts a greater
portion of the work of a contract than would be expected on the basis of
normal industry practice for the type of work involved.

7. The DEPARTMENT shall use the following factors in determining whether a DBE
trucking company is performing a commercially useful function:

a.

The DBE must be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract
and there cannot be a contrived arrangement for the purpose of meeting
DBE goals.

The DBE must itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

The DBE receives credit toward the DBE goals for the total value of the
transportation services it provides on the contract using trucks it owns,
insures, and operates using drivers it employs.

The DBE may lease trucks from another DBE firm, including an owner-
operator who is certified a DBE. The DBE who leases trucks from another
DBE receives credit for the total value of the transportation services the
lessee DBE provides on the contract.

The DBE may lease trucks from a non-DBE, including an owner-operator.
The DBE does not receive credit for the total value of the transportation
provided by the lessee, because the services are not provided by a DBE.
Only the fee or commission received by the DBE counts toward the DBE
goals.

For purposes of this part (7), a lease must indicate that the DBE has
exclusive use of and control over the truck. This does not preclude the
leased truck from working for others during the term of the lease with the
consent of the DBE, so long as the lease gives the DBE absolute priority
for use of the leased truck. Leased trucks must display the name and
identification number of the DBE.

8. Contractors may count expenditures with DBEs for materials or supplies as
provided in the following:

a.

If the materials or supplies are obtained from a DBE manufacturer, 100
percent of the cost of the materials or supplies counts toward DBE goals.
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For purposes of this paragraph, a manufacturer is a firm that operates or
maintains a factory or establishment that produces, on the premises, the
materials, supplies, articles, or equipment required under the contract and
of the general character described by the specifications.

b. If the materials or supplies are purchased from a DBE regular dealer, 60
percent of the cost of the materials or supplies counts toward DBE goals.
For purposes of this paragraph, a regular dealer is a firm that owns,
operates, or maintains a store, warehouse, or other establishment in which
the materials, supplies, articles or equipment of the general character
described by the specifications and required under the contract are bought,
kept in stock, and regularly sold or leased to the public in the usual course
of business.

(D) To be a regular dealer, the firm must be an established, regular
business that engages, as its principal business and under its own
name, in the purchase and sale or lease of the products in question.

2) A firm may be a regular dealer in such bulk items as petroleum
products, steel, cement, gravel, stone, or asphalt without owning,
operating or maintaining a place of business if the firm both owns
and operates distribution equipment for the products. Any
supplementing of regular dealers’ own distribution equipment shall
be by a long-term lease agreement and not on an ad hoc or contract-
by-contract basis.

3) Packagers, brokers, manufacturers representatives, or other persons
or firms who arrange, or expedite, transactions are not regular
dealers.

4) A DBE trucking company that picks up a product from a
manufacturer or regular dealer and delivers the product to the
Contractor performs a delivery service. Credit will not be given
based on a percentage of the cost of the product; credit will be
allowed only for the cost of the transportation service.

9. If the materials or supplies are purchased from a service provider, the fees or

commission charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies,
count toward the DBE goals.

A Service Provider is a business which is neither a manufacturer nor a regular
dealer but simply transfers title of a product from manufacturer to ultimate
purchaser or a firm that puts a product into a container for delivery.

a.

Only the fees, commissions, or transportation performed by the DBE
service provider count toward the DBE goals.
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b. No portion of the cost of the materials and supplies count toward the DBE
goals.

Documentary evidence of the supply agreements, i.e., sales contract, purchase
order, etc., shall be submitted to the Resident Engineer or Consultant Engineer at
the Preconstruction Conference. The agreement shall set forth the estimated
quantities, unit prices, total dollar amounts, material guarantees, delivery, and
payment requirements including the requirements listed part E, 4, e, of this DBE
Special Provision.

10.  Prompt payment for the work accomplished is an integral part of the concept of
commercially useful function.

See Section F, Subsection 6,a for a definition of '"commercially useful
function."

CONTRACTOR’S RESPONSIBILITY

1 It is the Contractor's responsibility to determine the level of professional
competence and financial responsibility of any proposed DBE subcontractor. The
Contractor shall ascertain that the proposed DBE subcontractor is particularly
experienced and equipped for the work of the subcontract.

2 It is the Contractor’s responsibility to monitor and assure that DBE’s listed to
fulfill DBE goals perform a commercially useful function.

DBE SUBCONTRACTOR’S FAILURE TO PERFORM SUCCESSFULLY

If, during the performance of the contract, the Prime Contractor determines that a DBE
subcontractor is unable to perform successfully, the Contractor shall make good faith
efforts to replace the DBE subcontractor with another DBE to fulfill the Goal for Bid
Evaluation. For Race Conscious DBE participation, the Contractor shall consider the
uncompleted DBE committed work items as well as other work items as a part of the good
faith efforts. All substitutions of DBE subcontractors shall receive prior approval by the
DEPARTMENT.
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The Contractor shall not substitute DBE subcontractor(s), work item(s), nor
decrease dollar amount(s) as indicated in the Contractor’s DBE Commitment
without prior submission of written justification to the ENGINEER and without
prior approval of the ENGINEER and the Civil Rights Manager.

The Contractor shall not substitute DBE subcontractor(s), work item(s), nor
decrease dollar amount(s) as indicated in the Contractor’s DBE Commitment
Substitutions without prior submission of a written statement from the DBE
consenting to the substitution or decrease and holding the ENGINEER harmless for
approving the substitution.

Unauthorized substitutions of the DBE(s), underruns of work item(s), or decreases
in dollar amount(s) may result in the imposition of sanctions as allowed under
Section I.

UDOT reserves the right to authorize completion of the work that was subcontracted to a
DBE who is unable to perform successfully by either of the following methods:

1. Approve, at no additional cost to the DEPARTMENT, a replacement DBE
subcontractor and, when appropriate, modify the contract to provide for reasonable

extra time necessary to obtain a DBE replacement at no additional cost to the
DEPARTMENT.

2. Direct the Contractor to perform at unit bid prices. In the event this option is
selected, the percentage DBE goal will be adjusted as may be appropriate.

L. SANCTIONS

1. The Contractor's DBE Commitment becomes a 3 part commitment comprised of
the DBE Contractor(s), work item(s) and dollar amount(s). The Commitment
becomes a contract specification upon award of the contract and becomes the
minimum goal for contract performance.

If the Contractor fails to achieve the minimum goal, established in the contract at
the time of the award of the contract or later modified, the contract payments shall
be reduced as a liquidated damage and not as a penalty by an amount equal to the
dollar amount of work not performed by the DBE. The dollar amount of any
sanction will be computed using the unit prices indicated in the DBE subcontract

Exceptions:
a. Any authorized adjustment in the DBE Commitment that has been
approved by the ENGINEER and Civil Rights Manager.

b. Race neutral participation.
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2. The ENGINEER shall deduct maximum points for Compliance with EEO when
completing the Contract Performance Report.

J. RECORD KEEPING

1. DBE:s shall maintain records of payment received under this bid condition. DBEs
shall submit to the ENGINEER within 10 work days after receipt copies of progress
payments received from the prime Contractor or subcontractor if the DBE is a lower
tier subcontractor:

a. For each committed bid item:
(1) The quantity committed toward the DBE goal
(2) The quantity performed by the DBE to the date of the payment

b. Total dollar amount earned to the date of the payment
c. The total amount paid to the date of the payment.

2. The Contractor shall maintain records of payment under this bid condition. At the
completion of the project, the Contractor will submit to the ENGINEER a
certificate in the form of an affidavit for each DBE firm participating on the
Project. The Affidavit will be in the form of a spread sheet and will include for
each committed DBE subcontractor:

a. For each committed bid item:
(1) The quantity committed toward the DBE goal
(2) The total quantity performed on the project
(3) The quantity performed by the DBE
(4) The dollar amount paid to the DBE

b. Total dollar amount committed toward the DBE goal

c. Total dollar amount earned

d. Interest earned from escrow and from late payment’
e. The total amount paid

f. The dollar amount of money retained.

If it appears that the DBE goals will not be met, the Contractor’s retained amount
may not be reduced to one and one half percent. The DEPARTMENT shall retain
necessary funds until the Contractor complies with this contract specification.
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DBE firms listed in the original DBE Commitment or later modified with the
DEPARTMENT approval shall be paid in full prior to the DEPARTMENT
processing the final payment. The Contractor shall submit with the signed, final
estimate invoice, a certificate in the form of an affidavit listing all DBEs that
engaged in this contract and report the total dollar amount paid to each. The
affidavit(s) must be submitted to the DEPARTMENT on the Contractor’s letterhead
and must be dated and signed by a responsible official legally representing the
Contractor.

3. The DEPARTMENT must create and maintain a Bidders list consisting of all firms
bidding on prime contracts and bidding or quoting subcontractors on DOT-assisted
projects. For every firm, the following information must be submitted annually:

a. Firm name
b. Firm address
C. Firm’s status as a DBE or non-DBE

d. Age of firm
e. Annual gross receipts of the firm.

Every firm bidding or quoting as a prime or subcontractor at any level on DOT-
assisted projects must register annually with UDOT.

NOTE: Items (a) and (b) should be completed in the EBS software by using the
‘Quote Comparison’ and submitted with your bid.

4. With the bid or no later than 10 work days after bid opening date, each and every
prime bidder must submit to The DEPARTMENT a list of all firms bidding and/or
quoting as subcontractors, service providers or suppliers.* The Prime Bidder must
also submit for each and every firm sub-quoting the following information:

a, Firm Name
b. Firm address
c. Work classification(s) bid by subcontractor, service provider or supplier:

(1) Building

(2)  Concrete - Miscellaneous and flatwork, etc.
(3)  Concrete - Structural

(4) Demolition

(5) Electrical

(6)  Engineering - Consultants

(7)  Engineering - Design
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(8)  Equipment - Purchases

(9)  Equipment - Rentals
(10)  Excavation
(11)  Fence
(12) Grading
(13)  Guardrail
(14) Hauling - Earth or Other Materials
(15) Landscaping
(16) Lighting
(17)  Miscellaneous
(18)  Painting - Striping & Messages
(19)  Painting - Structural
(20)  Paving - Asphalt, Highway
(21)  Paving - Concrete
(22) Paving - Miscellaneous
(23)  Paving - Rotomilling
(24)  Pipe Culverts
(25) Reconstruction
(26) Saw & Seal
(27)  Signs - Permanent
(28)  Signs - Temporary or traffic control
(29)  Steel - Reinforcing
(30)  Steel - Structural
(31)  Supplier - Manufacture
(32)  Supplier - Regular Dealer
(33)  Supplier - Service Providers
(34)  Surveying
(35) Traffic Signals

*NOTE: This requirement can be met with the ‘Quote Comparison’ function
in EBS. The report must be printed and faxed to the Civil Rights Department
at (801) 965-4101.



Federal Purple Book
November 20, 2002

K. PROMPT PAYMENT

THIS SECTION APPLIES TO ALL PRIME CONTRACTORS, ALL
SUBCONTRACTORS, AND ANY LOWER TIER SUBCONTRACTORS, AND
ALL SUPPLIERS. Refer to CFR 49 Part 26.29

PART 1 GENERAL
1.1 SECTION INCLUDES

This Section applies to prime Contractors, all subcontractors, all service providers and all material
suppliers, and any lower tier subcontractors, service providers, and suppliers.

1.2 PROMPT PAYMENT TO SUBCONTRACTORS, MATERIAL SUPPLIERS AND
SERVICE PROVIDERS - PROGRESS PAYMENTS

A.  Include in subcontract, service or purchase agreement language agreeing to pay as
promptly as or sooner than required by this specification.

B.  Pay subcontractor, service provider, or material supplier for satisfactory
performance of the subcontract, service or material supply agreement no later than
10 work days after receipt of payment.

C.  Submit to the Engineer within 5 work days after paying subcontractor(s), service
providers, or material supplier(s), a certified payment statement in the form of an
affidavit certifying that the total dollar amount paid to each subcontractor, service
provider or supplier that the payment has been made promptly, and that the dollar
amount paid is the total amount due for work or services performed or materials
purchased during the pay period. Contractor is required to submit the affidavit on
Contractor’s letterhead and include the signature of a responsible official legally
representing the Contractor.

1.3 PAYMENT TO SUBCONTRACTORS, SUPPLIERS AND SERVICE PROVIDERS
— RETAINED MONEY AND ACCRUED INTEREST

A.  Include in subcontract, service or purchase agreement language agreeing to pay
retained money and accrued interest upon satisfactory completion of the work of
subcontract, service or purchase agreement.

B.  Pay retained money and accrued interest to subcontractor, service or material
provider no later than 25 work days after satisfactory completion of the work of
subcontract. service or purchase agreement.

C.  Payment of retained money and accrued interest must be paid even if the Contractor
has not received payment from the Department.
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November 20, 2002

Submit to the Engineer within 5 work days after paying subcontractor, supplier, or
service provider a certified payment statement in the form of an affidavit certifying
that the total amount paid is the total amount of retained money and interest due to
the subcontractor, service provider or supplier. Provide a signed affidavit by a

responsible official legally representing the Contractor, on Contractor’s letterhead.

A determination of satisfactory completion and payment of retained money and
accrued interest does not relieve the Contractor, subcontractor, service provider nor
supplier from any contractual obligation.

1.4 DELAY OF PAYMENT

A.

F.

Delay payment to subcontractor, service provider, or supplier, only for good cause,
with prior written notice to subcontractor, service provider or supplier and with
prior written approval of the Engineer.

Give subcontractor, service provider or supplier time to correct deficiencies before
estimated cut-off date.

Not giving notice to subcontractor, service provider, or supplier nor receiving
written approval from Engineer will be considered as implied consent to pay
promptly.

Engineer withholds from progress payment, delayed payments.

Include in subcontract, service and supply agreements, language providing for the
use of appropriate alternative dispute resolution mechanisms to resolve payment

disputes.

Department holds in escrow disputed funds until the dispute is resolved.

1.5 PENALTIES FOR FAILURE TO MAKE PROMPT PAYMENT

A.

Department will not reimburse for work performed by subcontractors, service
providers nor materials delivered by suppliers unless and until the Contractor
ensures that subcontractors, service providers and suppliers are promptly paid for
work performed or materials delivered.

1. Engineer deducts the dollar amount due but not paid to subcontractor,
service provider or supplier from the next progress payment.
2. Engineer may deduct an equal amount from the Contractor’s payment.

Department considers the failure to pay promptly an indication of a lack of financial
fitness.
1. Forfeit the privilege of bidding on the Department’s projects as a prime
Contractor until subcontractors, service providers or suppliers are paid.
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2. Forfeit the privilege of having a subcontract, supply or purchase agreement
approved to perform as a subcontractor, service provider or supplier on the
Department’s projects until subcontractors, service providers or suppliers
are paid.

Department employs other mechanisms, consistent with this part and applicable
state and local law, to ensure that DBEs, other Contractors, service providers and
suppliers are fully and promptly paid.

1.6 OVERPAYMENT BY ENGINEER

A.

If the Engineer overpays for work or services performed or materials delivered, the
Department deducts the dollar amount of the overpayment from future payments to
the Contractor.

The subcontractor, service provider or supplier is responsible to keep records and to
know the quantity of work or services performed or materials delivered. If
overpayment is made to a subcontractor, service provider or material supplier, the
subcontractor, service provider or material supplier immediately notifies the
Contractor and the Department of the overpayment.

If prompt payment results in overpayment, the subcontractor, service provider or
supplier promptly repays the Contractor the amount of the overpayment. If prompt
repayment is not made to the Contractor, the prompt payment penalties of this
specification applies to subcontractor or supplier.
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Exhibit A

Suggested Actions and Required Documentation to Demonstrate
Good Faith Efforts to Comply With DBE Requirements

A Bidder must show that it took necessary and reasonable steps to achieve a DBE goal
which, by their scope, intensity, and appropriateness, can reasonably be expected to fulfill the
program requirement. The efforts employed should be those that would be taken if a Bidder
were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE
contract. Goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract
requirements.

Documentary evidence of each action taken must be submitted with the
Bid Proposal.

The following is taken, with some modification, from CFR 49 Part 26, Appendix A. It is
not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive.
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GUIDANCE CONCERNING GOOD FAITH EFFORTS

L.

II.

III.

IV.

When the DEPARTMENT establishes a contract goal on a Federal aid contract, a Bidder
must, in order to be responsive, make good faith efforts to meet the goal. The Bidder can
meet this requirement in either of two ways:

A. The Bidder can meet the goal, documenting commitments for participation by
DBE firms sufficient for this purpose.

B. If it doesn't meet the goal, the Bidder can document adequate good faith efforts.
This means that the Bidder must show that it took all necessary and reasonable
steps to achieve a DBE goal or other requirement of this part which, by their scope,
intensity, and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not fully successful.

In any situation in which the DEPARTMENT has established a contract goal, CFR 49,
Part 26 requires UDOT to use the good faith efforts mechanism of this part. It is up to the
DEPARTMENT to make a fair and reasonable judgment whether a Bidder that did not
meet the goal made adequate good faith efforts. It is important for the DEPARTMENT to
consider the quality, quantity, and intensity of the different kinds of efforts that the Bidder
has made. The efforts employed by the Bidder should be those that one could reasonably
expect a Bidder to take if the Bidder were actively and aggressively trying to obtain DBE
participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not
good faith efforts to meet the DBE contract requirements. The DEPARTMENT
emphasizes, however, that its determination concerning the sufficiency of the firm's good
faith efforts is a judgment call: meeting quantitative formulas is not required.

The U. S. Department of Transportation also strongly cautions the DEPARTMENT
against requiring that a Bidder meet a contract goal (i.e., obtain a specified amount of DBE
participation) in order to be awarded a contract, even though the Bidder makes an adequate
good faith efforts showing. This rule specifically prohibits UDOT from ignoring bona fide
good faith efforts.

The following is a list of types of actions which UDOT should consider as part of the
Bidder's good faith efforts to obtain DBE participation. It is not intended to be a
mandatory checklist, nor is it intended to be exclusive or exhaustive. Other factors or
types of efforts may be relevant in appropriate cases.

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBEs
who have the capability to perform the work of the contract. The Bidder must
solicit this interest within sufficient time to allow the DBEs to respond to the
solicitation. The Bidder must determine with certainty if the DBEs are interested
by taking appropriate steps to follow up initial solicitations.



Federal Purple Book

B. Selecting portions of the work to be performed by DBEs in order to increase the
likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate
DBE participation, even when the prime Contractor might otherwise prefer to
perform these work items with its own forces.

C. Providing interested DBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them
in responding to a solicitation.

D. Negotiating in good faith with interested DBEs.

(1) It is the Bidder's responsibility to make a portion of the work available to
DBE subcontractors and suppliers and to select those portions of the work
or material needs consistent with the available DBE subcontractors and
suppliers, so as to facilitate DBE participation. Evidence of such
negotiation includes the names, addresses, and telephone numbers of
DBEs that were considered; a description of the information provided
regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be
reached for DBEs to perform the work.

(2) A Bidder using good business judgment would consider a number of
factors in negotiating with subcontractors, including DBE subcontractors,
and would take a firm's price and capabilities as well as contract goals into
consideration.

(a) The fact that there may be some additional costs involved in
finding and using DBE:s is not in itself sufficient reason for a
bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable.

(b) No specific price differential has been established by 49 CFR 26.
This approach allows flexibility.

(c) Along with the reasonableness of the cost necessarily comes the
fact that prime Contractors are not expected to bear unreasonable
costs.

(d) Any burden that a non-DBE subcontractor might face is also
limited by the reasonableness of competing bids.

3) The ability or desire of a prime Contractor to perform the work of a
contract with its own organization does not relieve the Bidder of the
responsibility to make good faith efforts. Prime Contractors are not,
however, required to accept higher quotes from DBEs if the price
difference is excessive or unreasonable.

(4) The ability or desire of a prime Contractor to bundle the work of a
subcontractor who wishes to perform all the work of the subcontract with
its own organization does not relieve the Bidder of the responsibility to
require a subcontractor to make good faith efforts. Subcontractors are not
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required to accept higher quotes from lower tier DBEs if the price
difference is excessive or unreasonable.

E. Not rejecting DBEs as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The Contractor's standing within its
industry, membership in specific groups, organizations, or associations and
political or social affiliations (for example union vs. non-union employee status)
are not legitimate causes for the rejection or non-solicitation of bids in the
Contractor's efforts to meet the project goal.

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or
insurance as required by the recipient or Contractor.

G. Making efforts to assist interested DBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

H. Effectively using the services of available minority/women community
organizations; minority/women Contractors' groups; local, state, and Federal
minority/women business assistance offices; and other organizations as allowed
on a case-by-case basis to provide assistance in the recruitment and placement of
DBE:s.

NOTE: The DBE ‘Contact Log’ in EBS, submitted as part of the Bid
Proposal, can be used to document the following efforts:

IV. A.

IV.C.

IV.D. (1)

The ‘Quote Comparison’ in EBS, submitted as part of the Bid
Proposal, can be used to document the following efforts:

IV. B.

IV.D. (3)

V. In determining whether a Bidder has made good faith efforts, the DEPARTMENT may
take into account the performance of other Bidders in meeting the contract. For
example, when the apparent successful Bidder fails to meet the contract goal, but others
meet it, UDOT may reasonably raise the question of whether, with additional reasonable
efforts, the apparent successful bidder could have met the goal. If the apparent successful
Bidder fails to meet the goal, but meets or exceeds the average DBE participation
obtained by other Bidders, you may view this, in conjunction with other factors, as
evidence of the apparent successful Bidder having made good faith efforts.
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Submit with the Bid Proposal documentary evidence to prove that good faith efforts were
accomplished:

1. Submit copies of all solicitations: correspondence, faxes, advertisements,
telephone logs with dates, times, names of persons contacted, nature of
conversation, DBEs’ responses, and etc.

2. If DBEs submitted quotes that were not used because the range of additional costs was
determined to be excessive or unreasonable, submit the range that has been determined by the
Bidder to be a reasonable range of additional costs and explain how that range was determined.

3. As a part of demonstrating a reasonable range of additional costs, submit copies of all
subcontractor quotes, copies of spread sheet(s) which compare all DBE quotes with non-DBE quotes
and which include bid item(s) quoted, work classifications, quantities, prices, and dollar amounts.

4. Submit a narrative of specific names and types of information, assistance, considerations given,
and efforts to assist DBEs under Item 1V, subparts C through F.
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DBE BID ASSURANCE
COMPLETE ONLY PART A. OR PART B.

PART A. RACE CONSCIOUS DBE PARTICIPATION
SPECIFIC ASSIGNED CONTRACT DBE GOAL FOR BID
EVALUATION PERCENT

If the DBE goal which is indicated in Section A,, CONTRACT GOAL, of APPENDIX A, BID
CONDITIONS, DISADVANTAGED BUSINESS ENTERPRISE (DBE) is greater than 0.0 %,
complete only Part A, and submit DBE Commitment, and if applicable, Documentation of
Good Faith Efforts.

By signing the BID REPORT (either manually or electronically), it is understood that those
individuals who sign as owners or authorized representatives of the Bidder, have read and are
familiar with APPENDIX A, SPECIAL PROVISION, BID CONDITIONS,
DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that good faith efforts have
been utilized to meet or exceed the goal of the DBE Program as established by the DBE Special
Provision.

Indicate intended DBE commitment.

We intend to meet or exceed the contract goals as per the DBE Commitment which is
submitted with the Bid Proposal.

RACE CONSCIOUS AND RACE NEUTRAL COMMITMENT PERCENT

We fail to meet the advertised goal. This firm commits to DBE participation as per the
DBE Commitment which is submitted with the EBS Bid Proposal and to continue Good
Faith Efforts throughout the performance of the project. Documentation of Good Faith
Efforts is submitted with the Bid Proposal, including:

1. DBE Contact Log Report

2. Quote Comparison Report

PART B. RACE NEUTRAL DBE PARTICIPATION
ASSIGNED CONTRACT DBE GOAL FOR BID EVALUATION PERCENT

If the DBE goal, which is indicated in Section A,, CONTRACT GOAL, of APPENDIX A, BID
CONDITIONS, DISADVANTAGED BUSINESS ENTERPRISE (DBE) is 0.0% , complete
only Part B and submit Race Neutral DBE Information.

By signing the BID REPORT (either manually or electronically), it is understood that those
individuals who sign as owners or authorized representatives of the Bidder, have read and are
familiar with APPENDIX A, SPECIAL PROVISION, BID CONDITIONS,
DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that equal opportunity
action has been utilized to allow DBEs to compete for and perform on subcontracts.
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We do not intend to sublet a portion of the contract work.
We intend to sublet a portion of the contract work. Our firm has taken equal opportunity
action to allow DBEs to compete for and perform on subcontracts. Documentation of
Race Neutral efforts is submitted with the Bid Proposal, including:
1. RACE NEUTRAL DBE COMMITMENT PERCENT
2. DBE Contact Log Report

3. Quote Comparison Report
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VIII. ATTENTION CONTRACTORS

E.E.O. Affirmative Action Requirements on
Federal and Federal-Aid Construction Contracts

Changes in Hometown Plan and Special Bid Conditions

All imposed Plans and the Philadelphia Plan approvals have been rescinded.
The use of Special Bid Conditions will discontinue.

New Requirements

Effective immediately all requests for bids/solicitations on all contracts and subcontracts of
$10,000 or more, will include the Notice of Requirement for Affirmative Action to Ensure Equal
Employment Opportunity, (Executive Order 11246), (Appendix A) and the Standard Federal
Equal Employment Opportunity Construction Contract Specifications (Executive Order 11246),
(Appendix B). The provisions of FHPM 6-4-1-2 will continue to be used.

We recognize that there will be some duplicate material in the contracts as a result of
incorporating the new OFCCP requirements. But we cannot discontinue use of Special Provision
(Attachment 1 of FHPM 6-4-1-2) as it is regulatory material that requires an amendment by the
Secretary of Transportation and publishing in the Federal Register. We have been informed by
our Washington Office that FHPM 6-4-1-2 will be amended to eliminate any duplication in the
contract provisions.

Appendix A, Notice of Requirement for Affirmative Action to Ensure Equal Employment
Opportunity, must include the goals for minority and female participation in each craft on all
contracts and subcontracts.

As indicated in the final rulemaking published in the October 3, 1980, Federal Register by the
Office of Federal Contract Compliance Programs, standards and goals for minority utilization,
throughout the country, have now been implemented. Goals for minority representation in each
trade are shown in Attachment A for the Contractor's use and guidance. (As previously
indicated, the goals for female utilization will apply to all contracts and subcontracts irrespective
of their geographical location.)

Paragraph 3, of Appendix A points out that the Contractor will provide written notification to
OFCCP of award of any subcontract in excess of $10,000. The Contractors must be advised that
their notification will continue, as our regular reporting procedures, by making such notification
to the Utah Department of Transportation that will then report it to the FHWA, that will then
report to OFCCP.
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APPENDIX A

Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity
(Executive Order 11246).

1.  The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the
"Standard Federal Equal Employment Specifications" set forth herein.

2. The goals and timetables minority and female participation, expressed in percentage terms
for the Contractor's aggregate workforce in each trade on all construction work in the
covered area, are as follows:

Goals for minority Goals for female
Timetables participation for participation
in each
each trade trade
April 1, 1980 until March 31, 1981 6.9%
October 3, 1980 6.0 %

These goals are applicable to all the Contractor's construction work (whether or not it is Federal
or Federally assisted) performed in the covered area. If the Contractor performs construction
work in a geographical area located outside of the covered area, it shall apply the goals
established for such geographical area where the work is actually performed. See Attachment A.
With regard to this second area, the Contractor also is subject to the goals for both its federally
involved and non-federal involved construction.

The Contractor's compliance with the Executive Order and the regulations is 41 CFR part 60-4
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and their efforts to meet
the goals. The hours of minority and female employment and training must be substantially
uniform throughout the length of the contract, and in each trade, and the Contractor shall make a
good faith effort to employ minorities and women evenly on each of their projects. The transfer
of minority or female employees or trainees from Contractor to Contractor or from project to
project for the sole purpose of meeting the Contractor's goals shall be a violation of the Contract,
the Executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be
measured against the total work hours performed.
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3.

The Contractor shall provide written notification to the Director of the Office of Federal
Contract Compliance Programs within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor; employer identification number of the subcontractor;
estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical area in which the subcontract is to be performed.

As used in this Notice, and in the contract resulting from this solicitation, the "covered
area" is, State of Utah, County of Tooele
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APPENDIX B

Standard Federal Equal Employment Opportunity Construction Contract Specifications
(Executive Order 11246)

1.  Asused in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which
this contract resulted;

b.  "Director" means Director, Office of Federal Contract Compliance Programs, United
State Department of Labor, or any person to whom the Director delegates authority;

c.  "Employer identification number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

d.  "Minority" includes:

(1) Black (all persons having origins in any of the black African racial groups not
of Hispanic origin);

(i1)) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South
American or other Spanish Culture or origin, regardless of race);

(ii1)) Asian and Pacific Islander (all persons having origins in any of the original
peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific
Islands); and

(iv) American Indian or Alaskan Native (all persons having origins in any of the
original peoples of North America and maintaining identifiable tribal affiliations
through membership and participation or community identification).

2. Whenever the Contractor, or any at any tier, subcontracts a portion of the work involving
any construction trade, they shall physically include in each subcontract in excess of $10,000 the
provision of these specifications and the Notice that contains the applicable goals for minority
and female participation and that is set forth in the solicitations from which this contract resulted.

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan
approved by the U.S. Department of Labor in the covered area either individually or through an
association, their affirmative action obligations on all work in the plan area (including goals and
timetables) shall be in accordance with that Plan for those trades that have unions participating in
the Plan. Contractors must be able to demonstrate their participation in and compliance with the
provisions of any such Hometown Plan. Each Contractor participating in an approved Plan is
individually required to comply with its obligations under the E.E.O. clause, and to make a good
faith effort to achieve each goal under the Plan in each trade in which it has employees. The
overall good faith performance by other Contractors or Subcontractors toward a goal in an
approved Plan does not excuse any covered Contractor's failure to take good faith efforts to
achieve the Plan goals and timetables.
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4.  The Contractor shall implement the specific affirmative action standards provided in
paragraphs 7a through p of these specifications. The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of employment and
training of minority and female utilization the Contractor should reasonable be able to achieve in
each construction trade in which they have employees in the covered area. Covered
Construction Contractors performing construction work in geographical areas where they do not
have a federal or federally assisted construction contract shall apply the minority and female
goals established for the geographical area where the work is being performed. Goals are
published periodically in the federal register in notice form, and such notices may be obtained
from any Office of Federal Contract Compliance Programs or from Federal procurement
contracting officers. The Contractor is expected to make substantially uniform progress in
meeting their goals in each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union
with whom the Contractor has a collective bargaining agreement, to refer either minorities or
women shall excuse the Contractor's obligations under these specifications, Executive Order
11246, or the regulations promulgated pursuant thereto.

6. In order for the nonworking training hours of apprentices and trainees to be counted in
meeting the goals, such apprentices and trainees must be employed by the Contractor during the
training period, and the Contractor must have made a commitment to employ the apprentices and
trainees at the completion of their training, subject to the availability of employment
opportunities, Trainees must be trained pursuant to training programs approved by the U.S.
Department of Labor.

7.  The Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor's compliance with these specifications shall be
based upon their effort to achieve maximum results from their actions, The Contractor shall
document these efforts fully, and shall implement affirmative action steps at least as extensive as
the following:

a.  Ensure and maintain a working environment free of harassment, intimidation, and
coercion at all sites, and in all facilities at which the Contractor's employees are assigned to
work, The Contractor, where possible, will assign two or more women to each
construction project. The Contractor shall specifically ensure that all foremen,
superintendents, and other on-site supervisory personnel are aware of and carry out the
Contractor's obligation to maintain such a working environment, with specific attention to
minority or female individuals working at such sites or in such facilities.

b.  Establish and maintain a current list of minority and female recruitment sources,
provide written notification to minority and female recruitment sources and to community
organizations when the Contractor or their union have employment opportunities available,
and maintain a record of the organization's responses.
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c. Maintain a current file of the names, addresses and telephone numbers of each
minority and female off-the-street applicant and minority or female referral from a union, a
recruitment source or community organization and of what action was taken with respect to
each individual. If such individual was sent to the union hiring hall for referral and was not
referred back to the Contractor by the union or, if referred, not employed by the Contractor,
this shall be documented in the file with the reason therefore, along with whatever
additional actions the Contractor may have take.

d. Provide immediate written notification to the Director when the union with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a
minority person or woman sent by the Contractor, or when the Contractor has other
information that the union referral process has impeded the Contractor's efforts to meet its
obligations.

e.  Develop on-the-job training opportunities and/or participate in training programs for
the area that expressly includes minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor's employment needs,
especially those programs funded or approved by the Department of Labor. The Contractor
shall provide notice of these programs to the sources compiled under 7b above.

f.  Disseminate the Contractor's E.E.O. policy by providing notice of the policy to
unions and training programs and requesting their cooperation in assisting the Contractor in
meeting their E.E.O. obligations; by including it in any policy manual and collective
bargaining agreement; by publicizing it in the company newspaper, annual report, etc. by
specific review of the policy with all management personnel and with all minority and
female employees at least once a year; and by posting the company E.E.O. policy on
bulletin boards accessible to all employees at each location where construction work is
performed.

g. Review, at least annually, the company's E.E.O. policy and affirmative action
obligations under these specifications with all employees having any responsibility for
hiring, assignment, layoff, termination, or other employment decisions including specific
review of these items with on-site supervisory personnel such as Superintendents, General
Foremen, etc., prior to the initiation of construction work at any job site. A written record
shall be made and maintained identifying the time and place of these meetings, persons
attending, subject matter discussed, and disposition of the subject matter.

h.  Disseminate the Contractor's E.E.O. policy externally by including it in any
advertising in the news media, specifically including minority and female news media, and
providing written notification to and discussing the Contractors and Subcontractors with
whom the Contractor does or anticipates doing business.

1. Direct its recruitment efforts, both oral and written, to minority, female and
community organizations, to schools with minority and female students and to minority and
female recruitment and training organizations serving the Contractor's recruitment area and
employment needs. Not later than one month prior to the date for the acceptance of
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8.

applications for apprenticeship or other training by ANY recruitment source, the Contractor
shall send written notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

j. Encourage present minority and female employees to recruit other minority persons
and women and, where reasonable, provide after school, summer and vacation employment
to minority and female youth both on the site and in other areas of a Contractor's
workforce.

k.  Validate all tests and other selection requirements where there is an obligation to do
so under 41 CFR Part 60-3.

1. Conduct, at least annually, an inventory and evaluation at least of all minority and
female personnel for promotional opportunities and encourage these employees to seek or
to prepare for, through appropriate training, etc. such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other
personnel practices, do not have a discriminatory effect by continually monitoring all
personnel and employment related activities to ensure that the E.E.O. policy and the
Contractor's obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that
separate or single-user toilet and necessary changing facilities shall be provided to assure
privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from
minority and female construction Contractors and suppliers, including circulation of
solicitations to minority and female Contractor associations and other business
associations.

p. Conduct a review, at least annually of all supervisors' adherence to and performance
under the Contractor's E.E.O. policies and affirmative action obligation.

Contractors are encouraged to participate in voluntary associations that assist in fulfilling

one or more of their affirmative action obligations (7a through p). The efforts of a Contractor
association, joint Contractor-union, Contractor-community, or other similar group of which the
Contractor is a member and participant, may be asserted as fulfilling any one or more of its
obligations under 7a through p of these Specifications provided that the Contractor actively
participates in the group, makes every effort to assure that the group, has a positive impact on the
employment of minorities and women in the industry, ensures that the concrete benefits of the
program are reflected in the Contractor's minority and female workforce participation, makes a
good faith effort to meet its individual goal and timetables, and can provide access to
documentation that demonstrates the effectiveness of actions taken on behalf of the Contractor.
The obligation to comply, however, is the Contractor's and failure of such a group to fulfill an
obligation shall not be a defense for the Contractor's noncompliance.
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9. A single goal for minorities and a separate single goal for women has been established,
The Contractor, however is required to provide equal employment opportunity and to take
affirmative action for all minority groups, both male and female, and all women, both minority
and non-minority, Consequently, the Contractor may be in violation of the Executive Order if a
particular group is employed in a substantially disparate manner (for example, even though the
Contractor has achieved their goals for women generally, the Contractor may be in violation of
the Executive Order if a specific minority group of women is underutilized).

10. The Contractor shall not use the goals and timetables or affirmative actions standards to
discriminate against any person because of race, color, religion, sex, or national origin.

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from
Government contracts pursuant to Executive Order 11246.

12. The Contractor shall carry out such sanctions and penalties for violation of these
specifications and of Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order
11246, as amended, and its implementing regulations, by the Office of Federal Contract
Compliance Programs. Any Contractor who fails to carry out such sanctions and penalties shall
be in violation of these specifications and Executive Order 11246, as amended.

13. The Contractor in fulfilling their obligations under these specifications, shall implement
specific affirmative action steps, at least as extensive as those standards prescribed in paragraph
7 of these specifications, so as to achieve maximum results from their efforts to ensure equal
employment opportunity. If the Contractor fails to comply with the requirements of the
Executive Order, the implementing regulations, or these specifications, the Director shall
proceed in accordance with 41 CFR 60-4.8.

14. The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company E.E.O. policy is being carried out, to submit reports relating
to the provisions hereof as may be required by the Government, and to keep records. Records
shall at least include for each employee, the name, address, telephone numbers, construction
trade, union affiliation if any, employee identification number when assigned, social security
number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer,) dates of changes
in status, hours worked per week in the indicated trade, rate of pay, and locations at which the
work was performed, Records shall be maintained in an easily understandable and retrievable
form, however, to the degree that existing records satisfy this requirement, Contractors shall not
be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other
laws that establish different standards of compliance or upon application of requirements for the
hiring of local or other area residents (e.g., those under the Public Works Employment Act of
1977 and the Community Development Block Grant Program).
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GOALS FOR MINORITY PARTICIPATION FOR EACH TRADE

County Percentage
BeaVer.....cccceeerrrrrneneereecccccsssonnnnnens 12.6
Box Elder ......caeeeeeeeeeeeeeeeeeeenenennne. 5.1
Cache....ccceerrrrreneeeeececccrcnnneeeeecees 5.1
Carbom ...ccceeeeeeeeeeeeeeeeeneeeeeeeeenenenes 5.1
Daggett .....ceeeveercncnrcssnnrcscnnresnns 5.1
DAaViS ceeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeenenene 6.0
Duchesne........ceeeeeeeeeeeeeeeeeeeeeeeanees 5.1

| 0011 1<) 3 R 5.1
Garfield .......eeeeeeeeeeeccrrcrnnneeeeceen 12.6
Grand .....ccceeeeeeeeeeeeeeeeeeeeeeeeceeeeeens 10.2
| 1 1) | F OO UPPRURRRRRRRt 12.6
JUAD caeeeeeeeeeeececrrrrnneeeeeeeeecssssnnnanenes 51
KANE caaeeeeeeeeeeenrrcnnneeeeececccssonnnnnees 12.6
Millard ......ceeeeeeeeeeeeeeeeeeeeeeeeeeeenenes 5.1
A7 1) o 1 | DR 5.1
Pitte...eeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeanne 5.1
RiCh.aaaeeeeeeeeeeccrrcnnneeeeeceeccsssonnannene 5.1
Salt LaKe ...ccoeeeeerereerrrrrrssssssssssnnes 6.0
San JUAN.....eeeeeeeeeeeeeccrrrnnnneeececcens 10.2
NE: )11 1 (O 5.1
SEVICE cceerrrrrnneereeeeceecsssssnnanseesacees 5.1
N 10111111 1 S 5.1
TO0CLE ...cceeerrrcnanneeeeceecrscnnnsaneecens 6.0
Uintah.......ceeeeeeeeeeeeeeeeeeeeeeeeeeeneneee. 5.1
Utah aaaaaeeeeeeecinnnrcnnneeneeccecsssnnnannens 2.4
Wasatch.......uueeeeeeeeeeeeeeeeeeeeeeeneanne. 5.1
Washington.........cceeeccceccscnnnnns 12.6
Wayne....oocoicvrenrecsssnrncssssnsrecsssnnnes 5.1

WEDEE ueaueeeeceeerreeeneneeeesecesereeennnes 6.0
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IX.  Specific Equal Employment Opportunity Responsibilities

1. General

a. Equal employment opportunity requirements not to discriminate and to take
affirmative action to assure equal employment opportunity as required by Executive
Order 11246 and Executive Order 11375 are set forth in Required Contract Provisions
(Form PR-1273 or 1316, as appropriate) and these Special Provisions that are
imposed pursuant to Section 140 of Title 23, U.S.C. as established by Section 22 of
the Federal Highway Act of 1968. The requirements set forth in these Special
provisions shall constitute the specific affirmative action requirements for project
activities under this contract and supplement the equal employment opportunity
requirements set forth in the Required Contract Provisions.

b.  Contractors will work with the State highway agencies and the Federal Government
in carrying out equal employment opportunity obligations and in their review of
contractor activities under the contract.

c.  Contractors and all their Subcontractors holding subcontracts not including material
suppliers, of $10,000 or more, will comply with the following minimum specific
requirement activities of equal employment opportunity: (The equal employment
opportunity requirements of Executive Order 11246, as set forth in Volume 6,
Chapter 4, Section 1, Subsection 1 of the Federal-Aid Highway program Manual, are
applicable to material suppliers as well as Contractors and Subcontractors.) The
Contractor will include these requirements in every subcontract of $10,000 or more
with such modification of language as is necessary to make them binding on the
Subcontractor.

2. Equal Employment Opportunity Policy

Contractors will accept as operating policy the following statement that is designed to
further the provision of equal employment opportunity to all persons without regard to their
race, color, religion, sex, or national origin, and to promote the full realization of equal
employment opportunity through a positive continuing program:

"It is the policy of this Company to assure that applicants are employed, and
that employees are treated during employment, without regard to their race,
religion, sex, color, or national origin. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff
or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship, apprenticeship, and/or on-the-job training."
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3.

Equal Employment Opportunity Officer

Contractors will designate and make known to the State highway agency contracting
officers an equal employment opportunity officer (hereinafter referred to as the E.E.O.
Officer) who will have the responsibility for and must be capable of effectively
administering and promoting an active Contractor program of equal employment
opportunity and who must be assigned adequate authority and responsibility to do so.

Dissemination of Policy

a. All members of the Contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such action, or who are
substantially involved in such action, will be made fully cognizant of, and will
implement, the Contractor's equal employment opportunity policy and contractual
responsibilities to provide equal employment opportunity in each grade and
classification of employment. To ensure that the above agreement will be met,
the following actions will be taken as a minimum:

(1) Periodic meetings of supervisory and personnel office employees will be
conducted before the start of work and then not less often than once every
six months, at which time the Contractor's equal employment opportunity
policy and its implementation will be reviewed and explained. The
meetings will be conducted by the E.E.O. Officer or other knowledgeable
company official.

(2) All new supervisory or personnel office employees will be given a
thorough indoctrination by the E.E.O. Officer or other knowledgeable
company official covering all major aspects of the Contractor's equal
employment opportunity obligations within thirty days following their
reporting for duty with the Contractor.

3) All personnel who are engaged in direct recruitment for the project will be
instructed by the E.E.O. Officer or appropriate company official in the
Contractor's procedures for locating and hiring minority group employees.

b. In order to make the Contractor's equal employment opportunity policy known to

all employees, prospective employees, and potential sources of employees, i.¢.,
schools, employment agencies, labor unions (where appropriate), college
placement officers, etc., the Contractor will take the following actions:

(1) Notices and posters setting forth the Contractor's equal employment
opportunity policy will be placed in areas readily accessible to employees,
applicants for employment, and potential employees.



Federal Purple Book

5.

(2) The Contractor's equal employment opportunity policy and the procedures
to implement such policy will be brought to the attention of employees by
means of meetings, employee handbooks, or other appropriate means.

Recruitment

When advertising for employees, the Contractor will include in all advertisements
for employees the notation: "An Equal Opportunity Employer." All such
advertisements will be published in newspapers or other publications having a
large circulation among minority groups in the area from which the project work
force would normally be derived.

The Contractor will, unless precluded by a valid bargaining agreement, conduct
systematic and direct recruitment through public and private employee referral
sources likely to yield qualified minority group applicants, including, but not
limited to, State employment agencies, schools, colleges, and minority group
organizations. To meet this requirement, the Contractor will, through his E.E.O.
Officer, identify sources of potential minority group employees, and establish
with such identified sources of procedures whereby minority group applicants
may be referred to the Contractor for employment consideration.

In the event the Contractor has a valid bargaining agreement providing for
exclusive hiring hall referrals, they are expected to observe the provisions of that
agreement to the extent that the system permits the Contractor's compliance with
equal employment opportunity contract provisions, (The U.S. Department of
Labor has held that where implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the Contractor to do the
same, such implementation violates Executive Order 11246, as amended.)

Contractors will encourage their present employees to refer minority group
applicants for employment by posting appropriate notices or bulletins in areas
accessible to all such employees. In addition, information and procedures with
regard to referring minority group applicants will be discussed with employees.

Personnel Actions

Wages, working conditions, and employee benefits shall be established and administered,
and personnel actions of every type, including hiring, upgrading, promotion, transfer,
demotion, layoff, and termination, shall be taken without regard to race, color, religion,
sex, or national origin, The following procedures shall be followed:

a.

Contractors will conduct periodic inspections of project sites to ensure that
working conditions and employee facilities do not indicate discriminatory
treatment of project site personnel.
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b. Contractors will periodically evaluate the spread of wages paid within each
classification to determine any evidence of discriminatory wage practices.

c. Contractors will periodically review selected personnel actions in depth to
determine whether there is evidence of discrimination. Where evidence is found,
the Contractor will promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed, such corrective
action shall include all affected persons.

d. Contractors will promptly investigate all complaints of alleged discrimination
made to them in connection with their obligations under this contract, will attempt
to resolve such complaints, and will take appropriate corrective action within a
reasonable time. If the investigation indicates that the discrimination may affect
persons other than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the Contractor will inform every
complainant of all avenues of appeal.

7. Training and Promotion

a. Contractors will assist in locating, qualifying, and increasing the skill of minority
group and women employees, and applicants for employment.

b. Consistent with the Contractor's work force requirements and as permissible
under Federal and State regulations, the Contractor shall make full use of training
programs i.e., apprenticeship and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. In the event the training Special provision is provided
under this contract, this subparagraph will be superseded as indicated in
Attachment 2.

c. Contractors will advise employees and applicants for employment of available
training programs and entrance requirements for each.

d. Contractors will periodically review the training and promotion potential of
minority group and women employees and will encourage eligible employees to
apply for such training and promotion.
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8. Unions

If Contractors rely in whole or in part upon unions as a source of employees, Contractors
will use their best efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions, and to effect referrals by
such unions of minority and female employees. Actions by Contractors either directly or
through a Contractor's association acting as agent will include the procedures set forth
below:

a. Contractors will use their best efforts to develop, in cooperation with the unions,
joint training programs aimed toward qualifying more minority group members
and women for membership in the unions and increasing the skills of minority
group employees and women so that they may qualify for higher paying
employment.

b. Contractors will use their best efforts to incorporate an equal employment
opportunity clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color, religion,
sex, or national origin.

C. Contractors are to obtain information as to the referral practices and policies of
the labor union except that to the extent such information is within the exclusive
possession of the labor union and such labor union refuses to furnish such
information to the Contractor, the Contractor shall so certify to the State Highway
Department and shall set forth what efforts have been made to obtain such
information.

d. In the event the union is unable to provide the Contractor with a reasonable flow
of minority and women referrals within the time limit set forth in the collective
bargaining agreement, the Contractor will through independent recruitment
efforts, fill the employment vacancies without regard to race, color, religion, sex,
or national origin, making full efforts to obtain qualified and/or qualifiable
minority group persons and women. (The U.S. Department of Labor has held that
it shall be no excuse that the union with which the Contractor has a collective
bargaining agreement providing for exclusive referral failed to refer minority
employees.) In the event the union referral practice prevents the Contractor from
meeting the obligations pursuant to Executive Order 11246, as amended, and
these special provisions, such Contractor shall immediately notify the State
highway agency.
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9.

10.

Subcontracting

Contractors will use their best efforts to solicit bids from and to utilize minority
group Subcontractors or Subcontractors with meaningful minority group and
female representation among their employees. Contractors shall obtain lists of
minority-owned construction firms from State highway agency personnel.

Contractors will use their best efforts to ensure Subcontractor compliance with
their equal employment opportunity obligations.

Records and Reports

Contractors will keep such records as are necessary to determine compliance with
the Contractor's equal employment opportunity obligations. The records kept by
the Contractor will be designed to indicate:

(1) the number of minority and non-minority group members and women
employed in each work classification on the project,

(2) the progress and efforts being made in cooperation with unions to increase
employment opportunities for minority and women (applicable only to
Contractors who rely in whole or in part on unions as a source of their
work force),

3) the progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minority and female employees, and

(4) the progress and efforts being made in securing the services of minority
group Subcontractors or Subcontractors with meaningful minority and
female representation among their employees.

All such records must be retained for a period of three years following completion
of the contract work and shall be available at reasonable times and places for
inspection by authorized representatives of the State highway agency and the
Federal Highway Administration.

Contractors will submit to the State highway agency a monthly E.E.O. report for
each month for the duration of the project, indicating the number of minority,
women, and non-minority group employees currently engaged in each work
classification required by the contract work. This information is to be reported on
Form PR-1391. Each covered Subcontractor will submit the reports for the life of
the Subcontractor's agreement and indicate last month of work. When no work is
performed during a month indicate this on the report as NO WORK.



Federal Purple Book

Training Special Provisions

This Training Special Provisions supersedes subparagraph 7b of the Special Provision entitled
"Specific Equal Employment Opportunity Responsibilities," (Attachment 1), and is in
implementation of 23 U.S.C.C.140(a).

As part of the Contractor's equal employment opportunity affirmative action program, training
shall be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeymen in the type
of trade or job classification involved.

The number of trainees to be trained under the special provision will be 0 (amount to
be filled in by the State Highway Department).

In the event that a Contractor subcontracts a portion of the contract work, they shall determine
how many, if any, of the trainees are to be trained by the Subcontractor, provided, however, that
the Contractor shall retain the primary responsibility for meeting the training requirements
imposed by this special provision, The Contractor shall also ensure that this training special
provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or
trainees in each occupation shall be in their first year of apprenticeship or training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor's needs and the availability of journeymen in the various classifications within a
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the State highway agency for approval the number of trainees to be trained in each selected
classification and training program to be used. Furthermore, the Contractor shall specify the
starting time for training in each of the classifications. The Contractor will be credited for each
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in
an approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the Contractor shall make every effort
to enroll minority trainees and women (e.g., by conducting systematic and direct recruitment
through public and private likely to yield minority and women trainees) to the extent that such
persons are available within a reasonable area of recruitment. The Contractor will be responsible
for demonstrating the steps that they have taken in pursuance thereof, prior to a determination as
to whether the Contractor is in compliance with this Training Special Provision. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman status or in which they have been employed
as a journeyman. The Contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method
used, the Contractor's records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the State highway agency and the
Federal Highway Administration. The State highway agency and the Federal Highway
Administration shall approve a program if it is reasonably calculated to meet the equal
employment opportunity obligations of the Contractor and to qualify the average trainee for
journeyman status in the classification concerned by the end of the training period. Furthermore,
apprenticeship programs registered with the U.S. Department of Labor, Bureau of
Apprenticeship and Training, or with a State apprenticeship agency recognized by the Bureau
and training programs approved but not necessarily sponsored by the U.S. Department of Labor,
Manpower Administration, Bureau of Apprenticeship and training shall also be considered
acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training
program shall be obtained from the State prior to commencing work on the classification covered
by the program. It is the intention of these provisions that training is to be provided in the
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible
in lower level management positions such as office engineers, estimators, timekeepers, etc.,
where the training is oriented toward construction applications. Training in the laborer
classification may be permitted provided that significant and meaningful training is provided and
approved by the division office. Some off-site training is permissible as long as the training is an
integral part of an approved training program and does not comprise a significant part of the
overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the engineer, reimbursement will be made for training persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for off-
site training indicated above may only be made to the Contractor where they do one or more of
the following and the trainees are concurrently employed on a Federal-aid project; contributes to
the cost of the training, provides the instruction to the trainee, or pays the trainee's wages during
the off-site training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirements of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program. It is not required that all trainees be on board for the entire length of the contract.
Contractors will have fulfilled their responsibilities under this Training Special Provision if they
have provided acceptable training to the number of trainees specified. The number trained shall
be determined on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman's rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

Contractors shall furnish the trainee a copy of the program the Contractor will follow in
providing the training. The Contractor shall provide each trainee with a certification showing the
type and length of training satisfactorily completed.

The Contractor will provide for the maintenance of records and furnish periodic reports
documenting their performance under this Training Special Provision.
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X. REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

Page
I General
1L Nondiscrimination
111 Nonsegregated Facilities
Iv. Payment of Predetermined Minimum Wage
V. Statements and Payrolls

VI Record of Materials, Supplies, and Labor
VIIL Subletting or Assigning the Contract
VIII.  Safety: Accident Prevention

IX. False Statements Concerning Highway Projects

X. Implementation of Clean Air Act and Federal
Water Pollution Control Act

XL Certification Regarding Debarment, Suspension,

Ineligibility, and Voluntary Exclusion
XIL Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A.Employment Preference for Appalachian Contracts (included in
Appalachian contracts only)

I. GENERAL

1. These contract provisions shall apply to all work performed
on the contract by the contractor's own organization and with the
assistance of workers under the contractor's immediate superin-
tendence and to all work performed on the contract by piecework,
station work, or by subcontract.

2. Except as otherwise provided for in each section, the
contractor shall insert in each subcontract all of the stipulations
contained in these Required Contract Provisions, and further
require their inclusion in any lower tier subcontract or purchase
order that may in turn be made. The Required Contract Provisions
shall not be incorporated by reference in any case. The prime
contractor shall be responsible for compliance by any subcontrac-
tor or lower tier subcontractor with these Required Contract
Provisions.

3. A breach of any of the stipulations contained in these
Required Contract Provisions shall be sufficient grounds for
termination of the contract.

4. A breach of the following clauses of the Required Contract
Provisions may also be grounds for debarment as provided in 29
CFR 5.12:

Section I, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4, and 7,
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of
Section IV (except paragraph 5) and Section V of these Required
Contract Provisions shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in accor-
dance with the procedures of the U.S. Department of Labor (DOL)
as set forth in 29 CFR 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the contractor (or any of its
subcontractors) and the contracting agency, the DOL, or the
contractor's employees or their representatives.

6. Selection of Labor: During the performance of this
contract, the contractor shall not:

a. discriminate against labor from any other State, posses-
sion, or territory of the United States (except for employment
preference for Appalachian contracts, when applicable, as
specified in Attachment A), or

b. employ convict labor for any purpose within the
limits of the project unless it is labor performed by convicts who
are on parole, supervised release, or probation.

II. NONDISCRIMINATION

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth under
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR
1630 and 41 CFR 60) and orders of the Secretary of Labor as
modified by the provisions prescribed herein, and imposed
pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor's project activities
under this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of
the American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.)
set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by
reference in this contract. In the execution of this contract, the
contractor agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the State highway
agency (SHA) and the Federal Government in carrying out EEO
obligations and in their review of his/her activities under the
contract.

b. The contractor will accept as his operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall
include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship,
preapprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make
known to the SHA contracting officers an EEO Officer who will
have the responsibility for and must be capable of effectively
administering and promoting an active contractor program of EEO
and who must be assigned adequate authority and responsibility to
do so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantial-
ly involved in such action, will be made fully cognizant of, and
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will implement, the contractor's EEO policy and contractual
responsibilities to provide EEO in each grade and classification of
employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then not
less often than once every six months, at which time the contract-
or's EEO policy and its implementation will be reviewed and
explained. The meetings will be conducted by the EEO Officer.

b. All new supervisory or personnel office employees
will be given a thorough indoctrination by the EEO Officer,
covering all major aspects of the contractor's EEO obligations
within thirty days following their reporting for duty with the
contractor.

c.  All personnel who are engaged in direct recruitment
for the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minority group
employees.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of employ-
ees by means of meetings, employee handbooks, or other
appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation:  "An Equal Opportunity Employer."  All such
advertisements will be placed in publications having a large
circulation among minority groups in the area from which the
project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct recruitment
through public and private employee referral sources likely to yield
qualified minority group applicants. To meet this requirement, the
contractor will identify sources of potential minority group
employees, and establish with such identified sources procedures
whereby minority group applicants may be referred to the
contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the extent
that the system permits the contractor's compliance with EEO
contract provisions. (The DOL has held that where implementa-
tion of such agreements have the effect of discriminating against
minorities or women, or obligates the contractor to do the same,
such implementation violates Executive Order 11246, as amend-
ed.)

c.  The contractor will encourage his present employees
to refer minority group applicants for employment. Information
and procedures with regard to referring minority group applicants
will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national origin,
age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of
project sites to insure that working conditions and employee
facilities do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any evidence of
discriminatory wage practices.

c. The contractor will periodically review selected
personnel actions in depth to determine whether there is evidence
of discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all
complaints of alleged discrimination made to the contractor in
connection with his obligations under this contract, will attempt to
resolve such complaints, and will take appropriate corrective
action within a reasonable time. If the investigation indicates that
the discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every
complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees, and
applicants for employment.

b. Consistent with the contractor's work force
requirements and as permissible under Federal and State
regulations, the contractor shall make full use of training programs,
i.e., apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be in
their first year of apprenticeship or training. In the event a special
provision for training is provided under this contract, this
subparagraph will be superseded as indicated in the special
provision.

d. The contractor will periodically review the training
and promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her
best efforts to obtain the cooperation of such unions to increase
opportunities for minority groups and women within the unions,
and to effect referrals by such unions of minority and female
employees. Actions by the contractor either directly or through a
contractor's association acting as agent will include the procedures
set forth below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed toward
qualifying more minority group members and women for member-
ship in the unions and increasing the skills of minority group
employees and women so that they may qualify for higher paying
employment.

b  The contractor will use best efforts to incorporate an
EEO clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard to
their race, color, religion, sex, national origin, age or disability.
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c. The contractor is to obtain information as to the
referral practices and policies of the labor union except that to the
extent such information is within the exclusive possession of the
labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to the
SHA and shall set forth what efforts have been made to obtain such
information.

d. In the event the union is unable to provide the
contractor with a reasonable flow of minority and women referrals
within the time limit set forth in the collective bargaining
agreement, the contractor will, through independent recruitment
efforts, fill the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full efforts
to obtain qualified and/or qualifiable minority group persons and
women. (The DOL has held that it shall be no excuse that the
union with which the contractor has a collective bargaining
agreement providing for exclusive referral failed to refer minority
employees.) In the event the union referral practice prevents the
contractor from meeting the obligations pursuant to Executive
Order 11246, as amended, and these special provisions, such
contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not discriminate
on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a.  The contractor shall notify all potential subcontractors
and suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined
in 49 CFR 23, shall have equal opportunity to compete for and
perform subcontracts which the contractor enters into pursuant to
this contract. The contractor will use his best efforts to solicit bids
from and to utilize DBE subcontractors or subcontractors with
meaningful minority group and female representation among their
employees. Contractors shall obtain lists of DBE construction
firms from SHA personnel.

c. The contractor will use his best efforts to ensure
subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of three
years following completion of the contract work and shall be
available at reasonable times and places for inspection by autho-
rized representatives of the SHA and the FHWA.

a.  The records kept by the contractor shall document the
following:

(1) The number of minority and non-minority group
members and women employed in each work classification on the
project;

(2) The progress and efforts being made in
cooperation with unions, when applicable, to increase employment
opportunities for minorities and women;

(3) The progress and efforts being made in locating,
hiring, training, qualifying, and upgrading minority and female
employees; and

(4) The progress and efforts being made in securing
the services of DBE subcontractors or subcontractors with
meaningful minority and female representation among their
employees.

b. The contractors will submit an annual report to the
SHA each July for the duration of the project, indicating the
number of minority, women, and non-minority group employees
currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-
1391. If on-the-job training is being required by special provision,
the contractor will be required to collect and report training data.

III. NONSEGREGATED FACILITIES

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this
contract or subcontract, or the consummation of this material
supply agreement or purchase order, as appropriate, the bidder,
Federal-aid construction contractor, subcontractor, material
supplier, or vendor, as appropriate, certifies that the firm does not
maintain or provide for its employees any segregated facilities at
any of its establishments, and that the firm does not permit its
employees to perform their services at any location, under its
control, where segregated facilities are maintained. The firm
agrees that a breach of this certification is a violation of the EEO
provisions of this contract. The firm further certifies that no
employee will be denied access to adequate facilities on the basis
of sex or disability.

b. As used in this certification, the term "segregated
facilities" means any waiting rooms, work areas, restrooms and
washrooms, restaurants and other eating areas, timeclocks, locker
rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and
housing facilities provided for employees which are segregated by
explicit directive, or are, in fact, segregated on the basis of race,
color, religion, national origin, age or disability, because of habit,
local custom, or otherwise. The only exception will be for the
disabled when the demands for accessibility override (e.g. disabled
parking).

c. The contractor agrees that it has obtained or will
obtain identical certification from proposed subcontractors or
material suppliers prior to award of subcontracts or consummation
of material supply agreements of $10,000 or more and that it will
retain such certifications in its files.

IV.PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located
on roadways classified as local roads or rural minor collectors,
which are exempt.)

1. General:

a. All mechanics and laborers employed or working
upon the site of the work will be paid unconditionally and not less
often than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the
Copeland Act (40 U.S.C. 276¢)] the full amounts of wages and
bona fide fringe benefits (or cash equivalents thereof) due at time
of payment. The payment shall be computed at wage rates not less
than those contained in the wage determination of the Secretary of
Labor (hereinafter "the wage determination") which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor
or its subcontractors and such laborers and mechanics. The wage
determination (including any additional classifications and wage
rates conformed under paragraph 2 of this Section IV and the DOL
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poster (WH-1321) or Form FHWA-1495) shall be posted at all
times by the contractor and its subcontractors at the site of the
work in a prominent and accessible place where it can be easily
seen by the workers. For the purpose of this Section, contributions
made or costs reasonably anticipated for bona fide fringe benefits
under Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to such
laborers or mechanics, subject to the provisions of Section IV,
paragraph 3b, hereof. Also, for the purpose of this Section, regular
contributions made or costs incurred for more than a weekly period
(but not less often than quarterly) under plans, funds, or programs,
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of
work actually performed, without regard to skill, except as
provided in paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than
one classification may be compensated at the rate specified for
each classification for the time actually worked therein, provided,
that the employer's payroll records accurately set forth the time
spent in each classification in which work is performed.

c.  All rulings and interpretations of the Davis-Bacon Act
and related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

2. Classification:

a. The SHA contracting officer shall require that any
class of laborers or mechanics employed under the contract, which
is not listed in the wage determination, shall be classified in
conformance with the wage determination.

b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional
classification requested is not performed by a classification in the
wage determination;

(2) the additional classification is utilized in the area
by the construction industry;

(3) the proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and

(4) with respect to helpers, when such a
classification prevails in the area in which the work is performed.

c.  If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the addition-
al classification or their representatives, and the contracting officer
agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the DOL,
Administrator of the Wage and Hour Division, Employment Stan-
dards Administration, Washington, D.C. 20210. The Wage and
Hour Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within
30 days of receipt and so advise the contracting officer or will
notify the contracting officer within the 30-day period that
additional time is necessary.

d. 1In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the

contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits,
where appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommenda-
tion of the contracting officer, to the Wage and Hour Administrator
for determination. Said Administrator, or an authorized represen-
tative, will issue a determination within 30 days of receipt and so
advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary

e. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 2c or 2d of this
Section IV shall be paid to all workers performing work in the
additional classification from the first day on which work is
performed in the classification.

3. Payment of Fringe Benefits:

a.  Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor or
subcontractors, as appropriate, shall either pay the benefit as stated
in the wage determination or shall pay another bona fide fringe
benefit or an hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does
not make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, provided, that the Secre-
tary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been
met. The Secretary of Labor may require the contractor to set
aside in a separate account assets for the meeting of obligations
under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL)
and Helpers:

a.  Apprentices:

(1) Apprentices will be permitted to work at less
than the predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training,
or with a State apprenticeship agency recognized by the Bureau, or
if a person is employed in his/her first 90 days of probationary
employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has
been certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

(2) The allowable ratio of apprentices to
journeyman-level employees on the job site in any craft
classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program.
Any employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall be
paid not less than the applicable wage rate listed in the wage
determination for the classification of work actually performed. In
addition, any apprentice performing work on the job site in excess
of the ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage determination
for the work actually performed. @~ Where a contractor or
subcontractor is performing construction on a project in a locality
other than that in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyman-level
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hourly rate) specified in the contractor's or subcontractor's
registered program shall be observed.

(3) Every apprentice must be paid at not less than the
rate specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Apprentices
shall be paid fringe benefits in accordance with the provisions of
the apprenticeship program. If the apprenticeship program does
not specify fringe benefits, apprentices must be paid the full
amount of fringe benefits listed on the wage determination for the
applicable classification. If the Administrator for the Wage and
Hour Division determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination.

(4) In the event the Bureau of Apprenticeship and
Training, or a State apprenticeship agency recognized by the
Bureau, withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate for the
comparable work performed by regular employees until an accept-
able program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will
not be permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL, Employ-
ment and Training Administration.

(2) The ratio of trainees to journeyman-level
employees on the job site shall not be greater than permitted under
the plan approved by the Employment and Training
Administration. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be
paid not less than the applicable wage rate on the wage determi-
nation for the classification of work actually performed. In
addition, any trainee performing work on the job site in excess of
the ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the
rate specified in the approved program for his/her level of
progress, expressed as a percentage of the journeyman-level hourly
rate specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman-level wage
rate on the wage determination which provides for less than full
fringe benefits for apprentices, in which case such trainees shall
receive the same fringe benefits as apprentices.

(4) In the event the Employment and Training
Administration withdraws approval of a training program, the
contractor or subcontractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the
helper classification is specified and defined on the applicable

wage determination or is approved pursuant to the conformance
procedure set forth in Section IV.2. Any worker listed on a payroll
at a helper wage rate, who is not a helper under a approved defini-
tion, shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually per-
formed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship
and skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection with
Federal-aid highway construction programs are not subject to the
requirements of paragraph 4 of this Section IV. The straight time
hourly wage rates for apprentices and trainees under such
programs will be established by the particular programs. The ratio
of apprentices and trainees to journeymen shall not be greater than
permitted by the terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request
of an authorized representative of the DOL withhold, or cause to
be withheld, from the contractor or subcontractor under this
contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract subject to
Davis-Bacon prevailing wage requirements which is held by the
same prime contractor, as much of the accrued payments or
advances as may be considered necessary to pay laborers and
mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any laborer
or mechanic, including any apprentice, trainee, or helper, em-
ployed or working on the site of the work, all or part of the wages
required by the contract, the SHA contracting officer may, after
written notice to the contractor, take such action as may be
necessary to cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of
the contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices,
trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in
any workweek in which he/she is employed on such work, to work
in excess of 40 hours in such workweek unless such laborer,
mechanic, watchman, or guard receives compensation at a rate not
less than one-and-one-half times his/her basic rate of pay for all
hours worked in excess of 40 hours in such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the
event of any violation of the clause set forth in paragraph 7 above,
the contractor and any subcontractor responsible thereof shall be
liable to the affected employee for his/her unpaid wages. In
addition, such contractor and subcontractor shall be liable to the
United States (in the case of work done under contract for the
District of Columbia or a territory, to such District or to such
territory) for liquidated damages. Such liquidated damages shall
be computed with respect to each individual laborer, mechanic,
watchman, or guard employed in violation of the clause set forth in
paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of the
standard work week of 40 hours without payment of the overtime
wages required by the clause set forth in paragraph 7.
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9. Withholding for Unpaid Wages and Liquidated
Damages:

The SHA shall upon its own action or upon written request
of any authorized representative of the DOL withhold, or cause to
be withheld, from any monies payable on account of work
performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by
the same prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph 8 above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects located
on roadways classified as local roads or rural collectors, which are
exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regula-
tions of the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during the
course of the work and preserved for a period of 3 years from the
date of completion of the contract for all laborers, mechanics,
apprentices, trainees, watchmen, helpers, and guards working at
the site of the work.

b. The payroll records shall contain the name, social
security number, and address of each such employee; his or her
correct classification; hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or
cash equivalent thereof the types described in Section 1(b)(2)(B) of
the Davis Bacon Act); daily and weekly number of hours worked;
deductions made; and actual wages paid. In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicat-
ing whether the employee does, or does not, normally reside in the
labor area as defined in Attachment A, paragraph 1. Whenever the
Secretary of Labor, pursuant to Section IV, paragraph 3b, has
found that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits
under a plan or program described in Section 1(b)(2)(B) of the
Davis Bacon Act, the contractor and each subcontractor shall
maintain records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated in
writing to the laborers or mechanics affected, and show the cost
anticipated or the actual cost incurred in providing benefits.
Contractors or subcontractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprentices and trainees, and ratios and wage rates
prescribed in the applicable programs.

c.  Each contractor and subcontractor shall furnish, each
week in which any contract work is performed, to the SHA
resident engineer a payroll of wages paid each of its employees
(including apprentices, trainees, and helpers, described in Section
IV, paragraphs 4 and 5, and watchmen and guards engaged on
work during the preceding weekly payroll period). The payroll
submitted shall set out accurately and completely all of the
information required to be maintained under paragraph 2b of this

Section V. This information may be submitted in any form
desired. Optional Form WH-347 is available for this purpose and
may be purchased from the Superintendent of Documents (Federal
stock number 029-005-0014-1), U.S. Government Printing Office,
Washington, D.C. 20402. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.

d. Each payroll submitted shall be accompanied by a
"Statement of Compliance," signed by the contractor or subcon-
tractor or his/her agent who pays or supervises the payment of the
persons employed under the contract and shall certify the follow-
ing:

(1) that the payroll for the payroll period contains
the information required to be maintained under paragraph 2b of
this Section V and that such information is correct and complete;

(2) that such laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages earned,
without rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full wages
earned, other than permissible deductions as set forth in the
Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not
less that the applicable wage rate and fringe benefits or cash
equivalent for the classification of worked performed, as specified
in the applicable wage determination incorporated into the
contract.

e. The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement
of Compliance" required by paragraph 2d of this Section V.

f.  The falsification of any of the above certifications
may subject the contractor to civil or criminal prosecution under 18
U.S.C. 1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the
records required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized representatives
of the SHA, the FHWA, or the DOL, and shall permit such repre-
sentatives to interview employees during working hours on the job.
If the contractor or subcontractor fails to submit the required
records or to make them available, the SHA, the FHWA, the DOL,
or all may, after written notice to the contractor, sponsor, applicant,
or owner, take such actions as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds.
Furthermore, failure to submit the required records upon request or
to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid contracts on the National Highway
System, except those which provide solely for the installation of
protective devices at railroad grade crossings, those which are
constructed on a force account or direct labor basis, highway
beautification contracts, and contracts for which the total final
construction cost for roadway and bridge is less than $1,000,000
(23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, "Statement of Materials
and Labor Used by Contractor of Highway Construction Involving
Federal Funds," prior to the commencement of work under this
contract.
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b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also of
the quantities of those specific materials and supplies listed on
Form FHWA-47, and in the units shown on Form FHWA-47.

c.  Furnish, upon the completion of the contract, to the
SHA resident engineer on Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a final
labor summary of all contract work indicating the total hours
worked and the total amount earned.

2. At the prime contractor's option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VII. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated by
the State. Specialty items may be performed by subcontract and
the amount of any such specialty items performed may be deducted
from the total original contract price before computing the amount
of work required to be performed by the contractor's own organiza-
tion (23 CFR 635).

a. "Its own organization" shall be construed to include
only workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor, assignee, or agent of the prime
contractor.

b. "Specialty Items" shall be construed to be limited to
work that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of the
overall contract.

2. The contract amount upon which the requirements set forth
in paragraph 1 of Section VII is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the SHA
contracting officer, or authorized representative, and such consent
when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract. Written consent
will be given only after the SHA has assured that each subcontract
is evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

VIII. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws governing
safety, health, and sanitation (23 CFR 635). The contractor shall
provide all safeguards, safety devices and protective equipment

and take any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety of
the public and to protect property in connection with the
performance of the work covered by the contract.

2. Tt is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any subcontractor
shall not permit any employee, in performance of the contract, to
work in surroundings or under conditions which are unsanitary,
hazardous or dangerous to his/her health or safety, as determined
under construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with Section
107 of the Contract Work Hours and Safety Standards Act (40
U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this
contract that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry out
the duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned with the
project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or misrepre-
sentation with respect to any facts related to the project is a
violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, the following
notice shall be posted on each Federal-aid highway project (23
CFR 635) in one or more places where it is readily available to all
persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-
AID HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the
United States, or of any State or Territory, or whoever,
whether a person, association, firm, or corporation,
knowingly makes any false statement, false representation,
or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or
quality of the work performed or to be performed, or the
cost thereof in connection with the submission of plans,
maps, specifications, contracts, or costs of construction on
any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false repre-
sentation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed
or to be performed, or materials furnished or to be
furnished, in connection with the construction of any
highway or related project approved by the Secretary of
Vi ransportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement,
certificate, or report submitted pursuant to provisions of
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the Federal-aid Roads Act approved July 1, 1916, (39 Stat.
355), as amended and supplemented;

Shall be fined not more that $10,000 or imprisoned not
more than 5 years or both."

X. IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAL WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:

1. That any facility that is or will be utilized in the
performance of this contract, unless such contract is exempt under
the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as
amended by Pub.L. 91-604), and under the Federal Water Pollution
Control Act, as amended (33 U.S.C. 1251 et seq., as amended by
Pub.L. 92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance
with all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt
of any communication from the Director, Office of Federal Activi-
ties, EPA, indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such require-
ments.

XI. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

1. Instructions for Certification - Primary Covered
Transactions:

(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the
prospective primary participant is providing the certification set
out below.

b. The inability of a person to provide the certification
set out below will not necessarily result in denial of participation in
this covered transaction. The prospective participant shall submit
an explanation of why it cannot provide the certification set out
below. The certification or explanation will be considered in
connection with the department or agency's determination whether
to enter into this transaction. However, failure of the prospective
primary participant to furnish a certification or an explanation shall
disqualify such a person from participation in this transaction.

c. The certification in this clause is a material
representation of fact upon which reliance was placed when the
department or agency determined to enter into this transaction. If
it is later determined that the prospective primary participant

knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department or
agency may terminate this transaction for cause of default.

d. The prospective primary participant shall provide
immediate written notice to the department or agency to whom this
proposal is submitted if any time the prospective primary partici-
pant learns that its certification was erroneous when submitted or
has become erroneous by reason of changed circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "lower tier covered transaction,"
"participant,” "person," "primary covered transaction," "principal,"
"proposal," and "voluntarily excluded," as used in this clause, have
the meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact the
department or agency to which this proposal is submitted for
assistance in obtaining a copy of those regulations.

f. The prospective primary participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any
lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the
department or agency entering into this transaction.

g.  The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," provided
by the department or agency entering into this covered transaction,
without modification, in all lower tier covered transactions and in
all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or volun-
tarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant may decide the method
and frequency by which it determines the eligibility of its
principals. Each participant may, but is not required to, check the
nonprocurement portion of the "Lists of Parties Excluded From
Federal Procurement or Nonprocurement Programs" (Nonprocure-
ment List) which is compiled by the General Services Administra-
tion.

i.  Nothing contained in the foregoing shall be construed
to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which
is normally possessed by a prudent person in the ordinary course of
business dealings.

j- Except for transactions authorized under paragraph f
of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or
agency may terminate this transaction for cause or default.

H ok ok ok ok

Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion--Primary Covered Transactions

1. The prospective primary participant certifies to the best of
its knowledge and belief, that it and its principals:
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a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this
proposal been convicted of or had a civil judgement rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a
public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification
or destruction of records, making false statements, or receiving
stolen property;

c.  Are not presently indicted for or otherwise criminally
or civilly charged by a governmental entity (Federal, State or local)
with commission of any of the offenses enumerated in paragraph
1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

* 3k ok ok ok

2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the
prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material
representation of fact upon which reliance was placed when this
transaction was entered into. If it is later determined that the
prospective lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the Federal
Government, the department, or agency with which this transaction
originated may pursue available remedies, including suspension
and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of changed
circumstances.

d. The terms '"covered transaction," "debarred,"
"suspended,"  "ineligible," "primary covered transaction,"
"participant," "person," "principal," "proposal," and "voluntarily
excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing
Executive Order 12549. You may contact the person to which this
proposal is submitted for assistance in obtaining a copy of those
regulations.

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into any
lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the
department or agency with which this transaction originated.

f.  The prospective lower tier participant further agrees
by submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction,”" without
modification, in all lower tier covered transactions and in all
solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or volun-
tarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant may decide the method
and frequency by which it determines the eligibility of its
principals. Each participant may, but is not required to, check the
Nonprocurement List.

h.  Nothing contained in the foregoing shall be construed
to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge
and information of participant is not required to exceed that which
is normally possessed by a prudent person in the ordinary course of
business dealings.

i.  Except for transactions authorized under paragraph e
of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

Y

Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion--Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this
transaction by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such prospec-
tive participant shall attach an explanation to this proposal.

H ok ok ok ok

XII. CERTIFICATION REGARDING USE OF
CONTRACT FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her knowledge
and belief, that:

a.  No Federal appropriated funds have been paid or will
be paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, the making
of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.
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b. If any funds other than Federal appropriated funds
have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan, or cooperative agreement,
the undersigned shall complete and submit Standard Form-LLL,
"Disclosure Form to Report Lobbying," in accordance with its
instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or

entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not more
than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his
or her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.



Federal Purple Book

XI.  Wage Rates Applicable/Wage Rates Non-Applicable

Wage rates on next page.



GENERAL DECI SI ON UT020033 03/01/02 UT33
General Decision Number UT020033

Super seded General Decision No. UT010033
State: Utah

Construction Type:

H GHWAY

County(ies):

TOCELE

H GHWAY CONSTRUCTI ON PROJECTS

Modi fi cation Nunmber Publ i cati on Date

0 03/ 01/ 2002

ELEC0354C 06/01/2001

Rat es Fringes
ELECTRI Cl ANS 23. 43 6.32+4. 2%
SUUT3013A 03/27/ 1992
Rat es Fringes
CARPENTERS 16. 28 2.63
CEMENT NMASONS 11. 00
FLAGCERS 7.10 1.60
LABORERS:
General Laborer, Fence
Erect or Laborer 12. 27 2.77
Concrete Laborer
(Compacti on, Under ground
Fi ne Gradi ng, Operation of
Shut e or Bucket) 12. 27 2.77

Grade Laborer (Uses Hand
Hel d Level To Check G ade,
Inserts Grade Stakes In

UT020033 1



Concr et e) 12. 27 2. 77
Asphal t Raker Laborer 12.70 2.64

Pi pel ayer (Snoothe sides

and Bottons of Trenches,

Doe Ri ggi ng of Pipe,

Assenbl es and Installs

Concrete and Tile Pipe) 12. 82 2.64

Laborer, Power Tools

Cutting Torch, COperaters of

Gasoline, Electric or

Pneumatic Tool s, (E. G

Conpr essor, Conpactor,

Jackhammer, Vi brator,

Concrete Saw, Chain Saw,

and Concrete Cutting

Tor ch) 12. 82 2.64

Laborer, Sand Bl aster

(Surfaces That WI I Not

Be Repai nted Exept For

Hi ghway Stri ppi ng) 12. 27 2.77

POAER EQUI PMENT OPERATORS:

Backhoe/ Loader Conb 21.05 7.08
Backhoe, Al Sizes 17. 85 6. 96
Bl ade, Rough 21. 35 7.63
Bl ade, Snoot h/ Fi ni sh 19.72 7.22

Bul | dozer, D7 or Less 20. 15 7.08
Bul | dozer, COver D7 21.05 7.23
Cranes, Al Sizes 17. 47 6.93
Heavy Duty Repairman 17. 94 6. 93
Loader, Al Sizes 19. 77 7.13
Paver, Asphalt 17. 15 7.23
Rol | er, Asphalt 17.62 7.29
Rol | er G ader 17. 47 6.73

UT020033 2



Scr eedman 18. 10 6. 94

Sheepf oot Conpact or 18.10 6.94
Tractor, Small rubber tire 24. 20 .58
Tractor, w Attachnment 20. 15 7.23

TRUCK DRI VERS

Dunp Trucks - Water Level
Capacity (Bottom End and
Si de), Including Dunpster
Truck, Turnawagons, Turna-
rockers and Dunpcrete):

8 cu. yds. and Less than
14 cu. yds. 15. 99 5.70

14 cu. yds. and Less than
35 cu. yds. 16. 91 5.57

Water, Fuel and G| Trucks:
1200 Gallons to |l ess than

2500 Gal |l ons 17.19 5.87
2500 Gallons to less than

4000 17. 88 5.87
4000 Gallons to | ess than

6000 16. 29 5.52
O | er Spreader QOperator Were

Boot Man is not required 17.72 5.90
Pi ckup Truck 17. 21 5.70

WELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses
(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively

UT020033 3



bar gai ned wage and fringe benefit rates. O her designations
i ndi cate uni ons whose rates have been deternined to be
prevailing.

WAGE DETERM NATI ON APPEALS PRCCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determ nation

a survey underlying a wage determ nation

a Wage and Hour Division letter setting forth a

position on a wage determ nation matter

* a conformance (additional classification and rate)
ruling

*  *

On survey related matters, initial contact, including requests
for sumari es of surveys, should be with the Wage and Hour

Regi onal Ofice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.

Wth regard to any other matter not yet ripe for the fornal
process described here, initial contact should be with the Branch
of Construction Wage Determ nations. Wite to:

Branch of Construction Wage Det ermi nations
Wage and Hour Division

U S. Departnent of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsi deration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi nistrator
U.S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngton, D. C. 20210

The request should be acconpanied by a full statenment of the
interested party's position and by any information (wage paymnent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

UT020033 4



3.) If the decision of the Adnministrator is not favorable, an
interested party may appeal directly to the Adm nistrative Review
Board (formerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board

U S. Departnent of Labor

200 Constitution Avenue, N. W

Washington, D. C. 20210

4.) Al decisions by the Adnministrative Review Board are final.

END OF GENERAL DECI SI ON

UT020033 5
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XII. Bidding Schedule

Bidding Schedule on next page.



Bid Opening Date:
Project Number:
Project Name:

Utah Department of Transportation
Bidder's Schedule

4/15/2003
STP-9999(324)
I-80 & SR-58, MICROSURFACING

Region: REGION 2
County TOOELE

Description: RESURFACING
Funding FEDERAL

# Item Description Quantity Unit
10 - ROADWAY
1 012850010 Mobilization 1 lump sum
2 013150010 Public Information Services 1 lump sum
3 015540005 Traffic Control 1 lump sum
4 01557000* Maintenance of Traffic (MOT) 1 lump sum
5 015580005 Temporary Pavement Markings 313600 foot
6 022210075 Remove Guardrail 800 foot
7 02735000* Microsurfacing 577047 square yard
8 027650020 Pavement Message Paint 92 each
9 027650060 Pavement Marking Paint 313600 foot
10 028410010 Beam Guardrail 1600 foot
11 028430035 Crash Cushion Type G 4 each

*Note: |tem nunbers ending with "*" or "P" identify a change to the Standard Specification, Supplenental

and paynment.

Page 1 of 1

Read al |

rel ated docunents carefully.

Speci fications or Mei

3/18/2003 14:28:31
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XIII. Measurement and Payment
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MEASUREMENT AND PAYMENT
STP-9999(324)
I-80 & SR-58; Microsurfacing

The Department will measure and pay for each bid item as detailed in this section.
Payment is contingent upon acceptance by the Department.

Items are listed by Specification and in tables as follows:

Item #

Bid item number | Bid Item Name | Unit of measurement and payment

Additional information goes here.

012850010 | Mobilization Lump sum
Payment Amount Paid When Paid
First The lesser of 25% of mobilization or | With first estimate
2.5% of contract
Second The lesser of 25% of mobilization or | With estimate following
2.5% of contract completion of 5% of contract
Third The lesser of 25% of mobilization or | With estimate following
2.5% of contract completion of 10% of contract
Fourth The lesser of 25% of mobilization or | With estimate following
2.5% of contract completion of 20% of contract
Final Amount bid in excess of 10% of Project Acceptance-Final
contract price.
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N

013150010 | Public Information Services Lump Sum

A. Includes compensation for:
1. All fliers, public information office, telephone lines, and all other labor and
materials required to complete the item.
2. All costs for materials, installation, maintenance, and removal of the
public information services signs.
B. The Engineer will monitor the PIM and all public information services.
1. When the Contractor provides acceptable public information services in
accordance with these specifications, partial payments for the pay item “Public
Information Services” will be made as the work progresses.
2. Failure to provide acceptable public information services will result in
withholding of payment for this item.
3. Partial payments made as follows:
% of Original Contract Earned% of amount bid item
5 25
10 40less all previous payments
25 50less all previous payments
75 75less all previous payments
100 100less all previous payments

C. The term “original Contract amount” as used above means the amount bid for the
construction items on this Contract, not including the amounts bid for Public
Information Services and Mobilization.

3 015540005 | Traffic Control Lump Sum

D. Include all materials, equipment, labor, flagging, pilot car, temporary traffic striping
and/or removal and workmanship required for the design, implementation, and
maintenance of the approved Traffic Control Plan in the bid item “Traffic Control.”

E. Partial Payment: Based on the percentage of the project completed, excluding the cost of
the traffic control.

F. Price Adjustments:

1. The DEPARTMENT will reduce payment if the Traffic Control Plan does not
comply with the approved traffic control plans as determined by the ENGINEER.

2. The DEPARTMENT will use the daily charge for Calendar Day in the Schedule of
Liquidated Damages (Section 00555, Table 1) to calculate the payment reduction.
This value constitutes the amount per day by which the CONTRACOR’s
compensation will be reduced.

3. Payment for Change in Scope: Negotiate the price adjustgment with the
ENGINEER if the ENGINEER orders a change in the scope of work which requires
a modification of the Traffic Control Plan.
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4 01557000*

Maintenance of Traffic (MOT)

Lump Sum

MOT.

MOT

A. Partial Payments - Based on the percentage of the project completed, excluding the cost of

1. Failure to comply with any of the requirements of this special provision will result in
non-compliance.
B. Price Adjustments:

1. The Department reduces payment if the MOT implemented is not in compliance with
the approved MOT plan, as determined by the Engineer.

2. The amount per day by which the Contractor’s compensation will be reduced is
calculated using the daily charge in the Schedule of Liquidated Damages in Table 1
of Section 00555 or the Contract lump sum bid price for MOT divided by the
number of Contract days, whichever is greater.

C. Payment for change in scope: Negotiate a price adjustment for MOT if the Engineer
orders a change in the scope of work which requires modification to the approved

5 015580005 | Temporary Pavement Markings Feet
Including end section and anchors.

5 022210075 | Remove Guardrail Feet
Including end section and anchors.

6 02735000* | Microsurfacing Sq Yd

Include all materials, labor, raised pavement markers and workmanship to complete the
microsurfacing. The Contractor will be required to maintain the width and depth of the
existing rumble strips on I-80.
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|

027650020 | Pavement Message Paint Each

|l

n place, measurement - Painted Pavement Messages:

Letter = one message.

Arrow = one message.

Multi-headed arrow = one message per arrow.

School crossbars = one message per 24 inch x 10 ft bar.

Crosswalk = two message per lane and two messages per shoulder.
Stop Bar = one message per lane and one message per shoulder.
Railroad crossing markings = seven messages per lane.

1. >R= = one message each (two required).

2. >X= = two messages.

3. Transverse Bar = one message each (two required).

4. Stop Bar = one message.

Payment:

A. The Department will not pay for removal of unauthorized, smeared, or damaged markings.
B. Price reduction for paint application rate:

oOmMmoOw

Rate Pay Factor

At the specified rate 1.0

1-10 percent below the specified rate 0.75

11-15 percent below the specified rate 0.50

More than 15 percent below the specified rate May be accepted at 0.40 or

required to be repainted.

8 027650060 | Pavement Marking Paint Feet

In place, Payment:

A. The Department will not pay for removal of unauthorized, smeared, or damaged
markings.

B. Price reduction for paint application rate:

Rate Pay Factor

At the specified rate 1.0

1-10 percent below the specified rate 0.75

11-15 percent below the specified rate 0.50

More than 15 percent below the specified rate May be accepted at 0.40 or

required to be repainted

9 028410010 | Beam Guardrail Feet

In place
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10 028430035 | Crash Cushion Type G Each

In place
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XIV. Location Map
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XV. Typical Sections or Detail Sheets
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XVI. STANDARD DRAWINGS INDEX

(Change One, Dated 02/19/03)

UTAH DEPARTMENT OF TRANSPORTATION

v NUMBER TITLE CURRENT
DATE
Advanced Traffic Management System (AT)
AT 1 Legend Sheet 07/03/02
AT 2 Ramp Meter Details 07/03/02
AT 3 Ramp Meter Sign Panel 07/03/02
AT 4 Typical Ramp Meter Signal Head Mounting 07/03/02
AT S5 Loop Installation 07/03/02
AT 6 Conduit Details 07/03/02
AT 7 Polymer-Concrete Junction Box Details 12/19/02
AT 8 ATMS Cabinet w/120V Disconnect 07/03/02
AT9 ATMS Cab With Stepdown Transformer 07/03/02
AT 10 Domed CCTV Details 07/03/02
AT 11 CCTV Pole Detail 07/03/02
AT 12 CCTV Pole Foundation For Dedicated CCTV Pole 07/03/02
AT 13 120V VMS Cab Foundation Details 07/03/02
AT 14 Weigh In Motion Piezo Detail 07/03/02
Barriers (BA)
BA 1A Precast Concrete Full Barrier Standard Section 12/19/02
BA 1B Precast Concrete Full Barrier Standard Section 12/19/02
BA?2 Precast Concrete Half Barrier Standard Section 07/03/02
BA3 Cast In Place Constant Slope Barrier 12/19/02
T |BA4 Beam Guardrail Hardware 07/03/02
BA 4A Guardrail Transition 07/03/02
BA 4B Beam Guardrail Installation 12/19/02
BA 4C Beam Guardrail Anchor Type I 12/19/02
BAS Traffic Control Cable 07/03/02
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v NUMBER TITLE CURRENT
DATE

Catch Basins and Cleanouts (CB)

CB1 Standard Catch Basin 07/03/02

CB2 Curb Inlet Catch Basin 07/03/02

CB3 Standard Transition Concrete Lined Ditch To Pipe Or 07/03/02
Diversion Box

CB4 Solid Cover For Standard Drawing DB 1 MS-18 Loading | 07/03/02

CBS5 Standard Screw Gate And Frame 07/03/02

CB 6A Standard Drop Inlet Details General Notes And 07/03/02
Installation Detail

CB 6B Standard Catch Basin And Cleanout Box Drop Inlet Type | 07/03/02
"A" Details

CB 6C Standard Catch Basin And Cleanout Box Drop Inlet Type | 07/03/02
"B" Details

CB 6D Standard Catch Basin And Cleanout Box Drop Inlet Type | 07/03/02
"C" Details

CB 6E Standard Catch Basin And Cleanout Box Drop Inlet With | 07/03/02
Attached Apron Details

CB 6F Standard Catch Basin And Cleanout Box Drop Inlet With | 07/03/02
Attached Apron Details

CB 6G Standard Catch Basin And Cleanout Box Drop Inlet Type | 07/03/02
"D" Details

CB 6H Standard Catch Basin And Cleanout Box Drop Inlet Type | 07/03/02
"D" Tables

CB7 Standard Curb And Gutter Drop Inlet 07/03/02

CB 8A Double Catch Basin 07/03/02

CB 8B Double Catch Basin 07/03/02

CB 9A Standard Catch Basin and Cleanout Box Situation & 07/03/02
Layout

CB 9B Standard Catch Basin and Cleanout Box Section Details | 07/03/02

CB9C Standard Catch Basin and Cleanout Box Schedule Of 07/03/02
Installation 18" to 42" RCP 12" to 48" CMP

CB 9D Standard Catch Basin and Cleanout Box Schedule Of 07/03/02
Installation 48" to 66" RCP 60" to 78" CMP

CB 10A Standard Catch Basin and Cleanout Box Situation & 07/03/02
Layout

CB 10B Standard Catch Basin and Cleanout Box Section Details | 07/03/02

CB 10C Standard Catch Basin and Cleanout Box Schedule Of 07/03/02
Installation 42" to 60" RCP 48" to 72" CMP
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v NUMBER TITLE CURRENT
DATE

Crash Cushions (CC)

CCl1 Crash Cushion Markings 07/03/02

CC2 Crash Cushion Drainage Details Guideline A 07/03/02

CC3 Crash Cushion Drainage Details Guideline B 07/03/02

CC4 Details For Placement Crash Cushions Type A, B, & D 07/03/02

CC5 Grading And Placement Detail Crash Cushion Type C 07/03/02

CCo6 Crash Cushion Type E Sand Barrel Details 12/19/02

T |CCT Grading & Installation Details Crash Cushion Type F, 07/03/02

Type G

CC8 Grading & Installation Detail Crash Cushion Type H 07/03/02
Diversion Boxes (DB)

DB 1A Standard Diversion Box/Cover Plate/Grating For 18" 07/03/02
DIA. or 24" DIA. Pipe

DB 1B Standard Diversion Box Hinged Lid Details For 18" DIA. | 07/03/02
or 24" DIA. Pipe

DB 1C Standard Diversion Box Bicycle - Safe Grating Details 07/03/02
For 18" DIA. or 24" DIA. Pipe

DB 1D Standard Diversion Box Three Gate Box Sections For 07/03/02
18" DIA. or 24" DIA. Pipe

DB 1E Standard Diversion Box Three Gate Box Sections For 07/03/02
18" DIA. or 24" DIA. Pipe

DB IF Standard Diversion Box Three Gate Box Sections For 07/03/02
18" DIA. or 24" DIA. Pipe

DB 2A Standard Diversion Box w/Interchangeable Walls, 07/03/02
Bottom Slab, Walls and Apron Detail

DB 2B Standard Diversion Box w/Interchangeable Walls, 07/03/02
Quantities Schedule

DB 2C Standard Diversion Box w/Interchangeable Walls, Hand | 07/03/02
Slide Gate Details

DB 2D Standard Diversion Box Type "G" Hand Slide Details 07/03/02

DB 2E Standard Diversion Box Hinged Lid (Solid Cover Plate) | 07/03/02
Type "A" Details Type I Plan

DB 2F Standard Diversion Box Hinged Lid (Solid Cover Plate) | 07/03/02
Type "A" Details Type II Plan

DB 2G Standard Diversion Box Hinged Lid Solid Cover Type 07/03/02
"B" Details

DB 2H Standard Diversion Box Hinged Lid Solid Cover Type 07/03/02
"B" & "C" Details




Federal Purple Book

v NUMBER TITLE CURRENT
DATE

DB 3A Standard Diversion Box With Manhole Cover Situation | 07/03/02
And Layout

DB 3B Standard Diversion Box With Manhole Cover Up To 42" | 07/03/02
RCP and Up To 54" CMP

DB 3C Standard Diversion Box With Manhole Cover 48" - 72" | 07/03/02
RCP and 60" to 84" CMP
Drainage (DG)

DG 1 Fill Height for Metal Pipe (Steel) 07/03/02

DG 2 Fill Height for Metal Pipe (Aluminum) 07/03/02

DG3 Maximum Fill Height and End Sections For HDPE and 12/19/02
PVC Pipes

DG 4 Pipe Culverts Minimum Cover 12/19/02

DG 5 Plastic Pipe, Metal Pipe or Pipe Arch Culvert Bedding 07/03/02

DG 6 Precast Concrete Pipe Culvert 07/03/02

DG 7 Gasketted Joints or Coupling Bands for C.M.P. 07/03/02

DG 8 Metal Culvert End Sections 07/03/02

DG 9 Miscellaneous Pipe Details 07/03/02
Environmental Controls (EN)

EN 1 Temporary Erosion Control (Check Dams) 07/03/02

EN 2 Temporary Erosion Control (Silt Fence) 07/03/02

EN 3 Temporary Erosion Control (Slope Drain and Temporary | 07/03/02
Berm)

EN 4 Temporary Erosion Control (Drop Inlet Barriers) 12/19/02

EN 5 Temporary Erosion Control (Sediment Basin) 07/03/02
Fence and Gates (FG)

FG 1A Right-of-Way Fence and Gates (Wood Posts) 07/03/02

FG 1B Right-of-Way Fence and Gates (Wood Posts) 07/03/02

FG 2A Right-of-Way Fence and Gates (Metal Posts) 07/03/02

FG 2B Right-of-Way Fence and Gates (Metal Posts) 07/03/02

FG 3 Swing Gates Type I for Gates Less Than 17' 07/03/02

FG 4 Deer Gates 07/03/02

FG5 Swing Gates Type Il for Gates Wider Than 17' 07/03/02
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v NUMBER TITLE CURRENT
DATE
FG 6 Chain Link Fence 07/03/02
Grates, Frames, and Trash Racks (GF)
GF 1 Manhole Frame And Grated Cover 07/03/02
GF 2 Manhole Frame And Solid Cover 07/03/02
GF 3 Rectangle Grate & Frame 07/03/02
GF 4 Directional Flow Grate & Frame 07/03/02
GF 5 Solid Cover & Frame 07/03/02
GF 6 Manhole Steps 07/03/02
GF 7 Standard Screw Grate & Frame 07/03/02
GF 8 2'x 2' Grate & Frame 07/03/02
GF 9 28" x 24" Directional Flow and Frame 07/03/02
GF 10 Standard Trash Racks 90E X-ing L 07/03/02
GF 11 Standard Trash Racks 07/03/02
GF 12 Standard Trash Racks 07/03/02
General Road Work (GW)
GW 1 Raised Median and Plowable End Section 12/19/02
GW 2 Concrete Curb and Gutter 07/03/02
GW 3 Concrete Curb and Gutter Details 07/03/02
GW 4 Concrete Driveways and Sidewalks 07/03/02
GW 5 Pedestrian Access 07/03/02
GW 6 Right-of-Way Marker 07/03/02
GW 7 Newspaper and Mailbox Stop Layout 07/03/02
GW 8 Newspaper and Mailbox Support Hardware 07/03/02
GW9 Delineation Hardware 07/03/02
GW 10 Delineation Application 07/03/02
Paving (PV)
PV 1 Joints for Highways with Concrete Traffic Lanes and 07/03/02
Shoulders
PV 2 Pavement/Approach Slab Details 12/19/02
PV 3 Concrete Pavement Details for Urban and Interstate 07/03/02




Federal Purple Book

v NUMBER TITLE CURRENT
DATE
PV 4 Concrete Pavement Details for Urban and Interstate 07/03/02
PV'5 Urban Concrete Pavement Details 07/03/02
PV 6 Rumble Strips 07/03/02
PV 7 Rumble Strips - Typical Application 07/03/02
Signals (SL)
SL 1 Traffic Signals Mast Arm Pole and Luminaire Extension | 07/03/02
SL 2 Traffic Signals Mast Arm Detail 25' Thru 65' 07/03/02
SL 3 Underground Service Pedestal Details 07/03/02
SL 4 Traffic Signals Mast Arm Pole Foundation 07/03/02
SL 5 Breakaway Post Mounted Traffic Signal Pole 07/03/02
SL 6 Power Source Details 07/03/02
SL 7 Span Wire Signal Pole Detail 07/03/02
SL 8 Signal Head Details 07/03/02
SL 9 Pedestrian Signal Assembly 07/03/02
SL 10 Controller Base Details 07/03/02
SL 11 Traffic Signals Loop Detector Detail 07/03/02
SL 12 Junction Box Details 07/03/02
SL 13 Traffic Counting Loop Detector Detail 12/19/02
SL 14 Light Pole Breakaway Base 07/03/02
SL 15 Luminaire Breakaway Base Detail 07/03/02
SL 16 Single Transformer Substation Details 07/03/02
SL 17 Light Pole Anchor Base 07/03/02
SL 18 Light Pole Foundation Extension 07/03/02
Signs (SN)
SN 1 Bridge Load Limit Signs 07/03/02
SN 2 Flashing School Sign 12/19/02
SN 3 Overhead School Flasher 07/03/02
SN 4 Flashing Stop Sign 12/19/02
SN 5 Typical Installation for Milepost Signs 12/19/02
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v NUMBER TITLE CURRENT
DATE
SN 6 Not Used
SN 7 Placement of Ground Mounted Signs 07/03/02
SN 8 Ground Mounted Timber Sign Post (P1) 12/19/02
SN 9 Ground Mounted Tubular Steel Sign Post (P2) 07/03/02
SN 10 Ground Mounted Square Steel Sign Post (P3) 07/03/02
SN 11 Slipbase Ground Mounted Tubular Steel Sign Post (P4) | 07/03/02
SN 12A Ground Mounted Sign Installation Details 07/03/02
SN 12B Ground Mounted Sign Installation Details 07/03/02
SN 12C Ground Mounted Sign Installation Details 07/03/02
Striping (ST)
ST 1 Object Markers "T" Intersection & Pavement Transition | 12/19/02
Guidance
ST 2 Freeway Turn Around Markings 07/03/02
T |ST3 Typical Pavement Markings 07/03/02
ST 4 Crosswalks, Parking and Intersection Approaches 07/03/02
ST S Painted Median & Auxiliary Lane Details 07/03/02
ST6 Passing/Climbing Lanes Traffic Control 07/03/02
ST 7 Pavement Markings & Signs at Railroad Crossing 12/19/02
ST 8 Plowable Pavement Markers 07/03/02
Structures and Walls (SW)
SW 1A Welded End Guard Unit 07/03/02
SW 1B Precast Concrete Cattle Guard 07/03/02
SW 2 Noise Wall Placement Area 07/03/02
SW 3A Precast Concrete Noise Wall 1 of 2 12/19/02
SW 3B Precast Concrete Noise Wall 2 of 2 12/19/02
SW 4A Precast Concrete Retaining/Noise Wall 1 of 2 12/19/02
SW 4B Precast Concrete Retaining/Noise Wall 2 of 2 07/03/02
Traffic Control (TC)
T |TCI1A Construction Zone Channelization Devices 07/03/02
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v NUMBER TITLE CURRENT
DATE

T | TC1B Construction Zone Signing 07/03/02

T | TC2A Traffic Control General 07/03/02

T | TC2B Traffic Control General 07/03/02

T | TC3 Traffic Control Project Limit Signing 07/03/02

T |TC4 Traffic Control Urban Intersections With Roadways 07/03/02
Under 50 MPH

T |TC5S Traffic Control Urban Intersections With Roadways 07/03/02
Under 50 MPH

T | TC6 Traffic Control Pedestrian Routing 07/03/02

T |TC7 Traffic Control Road Closed, Detour 07/03/02

T | TC8 Traffic Control Lane Closure 07/03/02

T |TC9 Traffic Control Multilane Closure 07/03/02

T | TC 10 Traffic Control Expressway And Freeway 07/03/02
Crossover/Turn-Around

T |TC11 Traffic Control Exit Ramp Gore 07/03/02

T |[TC12 Traffic Control Entrance Ramp Gore 07/03/02

T | TC13 Traffic Control Shoulder-Haul Road 07/03/02

T |TC 14 Traffic Control Flagging Operation 07/03/02

T | TC15 Traffic Control 2 Lane/ 2 Way Seal Coat With Cover 07/03/02
Material

T | TC16 Traffic Control Pavement Marking 07/03/02
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XVII. PDBS Project Summary Report



Summary Report

Project: STP-9999(324) Version: 1
1-80 & SR-58, MICROSURFACING

Detail Alt Group Alt # Description

10 - ROADWAY 0 0
Iltem Number Description Qty Unit
012850010 Mobilization 1 Lump
013150010 Public Information Services 1 Lump
015540005 Traffic Control 1 Lump
01557000* Maintenance of Traffic (MOT) 1 Lump
015580005 Temporary Pavement Markings 313,600 ft
022210075 Remove Guardrail 800 ft
02735000* Microsurfacing 577,047 sqyd
027650020 Pavement Message Paint 92 Each
027650060 Pavement Marking Paint 313,600 ft
028410010 Beam Guardrail 1,600 ft
028430035 Crash Cushion Type G 4 Each

3/4/2003 Page 1 of 1
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XVIIIL. PDBS Detailed Stationing Summaries Report



Detailed Report

STP-9999(324) Version: 1
I-80 & SR-58, MICROSURFACING
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
015580005 Temporary Pavement Markings 313,600 ft
Note # Note
1 Temporary Striping will match the sections of pavement marking paint
022210075 Remove Guardrail 800 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
1-80 400.0 South side structure at Bonneville Int.
1-80 400.0 North side structure at Bonneville Int.
800.0
02735000 Microsurfacing 577,047 sqyd
Line/Sheet From Station From Offset To Station To Offset Qty Comment
7,725.0 Cramp Bonneville Int
7,011.0 B ramp Bonneville Int
8,753.33  Bonneville Int overpass
8,116.67 D ramp Bonneville Int
6,658.56 A ramp Bonneville Int
1-80 214,804.44  Westbound
1-80 215,026.67 Easbound
POE 1,053.33  C ramp Westbound
POE 1,016.0 A ramp Easbound
POE 2,655.0 B ramp Eastbound
POE 2,590.0 D ramp Westbound
POE 11,256.89  Parking area Eastbound
POE 10,021.22  Parking area Westbound
SR-58 23,752.56  Cramp
SR-58 40,992.78 Mainline
SR-58 5,318.67 Aramp
SR-58 10,294.55 B ramp
577,046.67
3/4/2003 # For Information only Page 1 of 4



Detailed Report

STP-9999(324) Version: 1
1-80 & SR-58, MICROSURFACING
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
027650020 Pavement Message Paint 92 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment

1.0 C Ramp Bonneville Int. stop bar
1.0 A Ramp POE stop bar

1.0 A Ramp Bonneville Int. stop bar
1.0 C Ramp POE stop bar

9.0 WB Wendover off ramp arrows

1.0 Bonneuville Int. overpass stop bar

SR-58 5.0 Two lane section arrows
SR-58 71.0 2-arrows, 4-school, 2 school x-walk(32), 2-Utah, 1-35m|
SR-58 2.0 Transition area arrows

92.0

3/4/2003 # For Information only Page 2 of 4



Detailed Report

STP-9999(324) Version: 1
I-80 & SR-58, MICROSURFACING
10 - ROADWAY Alt Group: 0 Alt#:0
Iltem Number Description Use Qty Unit
027650060 Pavement Marking Paint 313,600 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
1,242.0 WB POE D ramp 8" solid white
467.0 EB POE A ramp 8" solid white
4,196.0 WB POE C ramp 4" solid white
1,663.0 WB POE C ramp 4" solid yellow
1,419.0 WB POE parking area 4" solid white
1,926.0 EB POE parking area 4" solid white
4,800.0 Bonneville Int. overpass 4" solid white
4,119.0 EB POE A ramp 4" solid white
4740 WB POE C ramp 8" solid white
4,800.0 Bonneville Int. overpass 4 " solid yellow
768.0 EB POE B ramp 8" solid white
1,831.0 EB POE A ramp 4" solid yellow
A RAMP 539.0 Bonneville Int. 8" solid white
A RAMP 2,489.0 Bonneuville Int. 4" solid white
A RAMP 1,411.0 Bonneville Int. 4" solid yellow
B RAMP 2,561.0 Bonneuville Int. 4" solid white
B RAMP 1,567.0 Bonneville Int. 4" solid yellow
B RAMP 546.0 Bonneville Int. 8" solid white
C RAMP 474.0 Bonneville Int. 8" solid white
C RAMP 1,589.0 Bonneville Int. 4" solid yellow
C RAMP 2,572.0 Bonneuville Int. 4" solid white
D RAMP 2,653.0 Bonneville Int. 4" solid white
D RAMP 886.0 Bonneville Int. 8" solid white
D RAMP 1,331.0 Bonneville Int. 4" solid yellow
1-80 55,883.0 Eastbound 43787' 4" solid white, 12096' 4" skip white
1-80 48,381.0 Eastbound 4" solid yellow
1-80 1,586.0 Westbound 8" solid white
1-80 1,620.0 Eastbound 8" solid white
1-80 57,112.0 Westbound 45029' 4" solid white, 12083' 4" skip white
1-80 48,332.0 Westbound 4" solid yellow
SR-58 3,034.0 B ramp 4" solid yellow
SR-58 508.0 B ramp 8" solid white
SR-58 6,664.0 C ramp 4" solid white
3/4/2003 # For Information only Page 3 of 4



Detailed Report

STP-9999(324) Version: 1
1-80 & SR-58, MICROSURFACING
Line/Sheet From Station From Offset To Station To Offset Qty Comment
SR-58 5,663.0 C ramp 4" solid yellow
SR-58 13,625.0 Mainline 11785' 4" solid white
SR-58 616.0 C ramp 8" solid white
SR-58 16,022.0 Mainline 4" solid yellow
SR-58 1,305.0 Aramp 4" solid yellow
SR-58 110.0 Mainline 8" solid white
SR-58 2,124.0 Aramp 4" solid white
SR-58 594.0 Aramp 8" solid white
SR-58 4,093.0 B ramp 4" solid white
028410010 Beam Guardrail 1,600 ft
Line/Sheet From Station From Offset To Station To Offset Qty Comment
1-80 800.0 Both sides of road north of Bonneville Int. structure
1-80 800.0 Both sides of road south of Bonneville Int. structure
1,600.0
028430035 Crash Cushion Type G 4 Each
Line/Sheet From Station From Offset To Station To Offset Qty Comment
1-80 4.0 Allfour coners of the guardrail on the Bonneville Int.
structure
4.0

3/4/2003 # For Information only Page 4 of 4
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PART 1

11/20/2002

SPECIAL PROVISION
STP-9999(324)

SECTION 00555M

PROSECUTION AND PROGRESS

GENERAL

Add the following to paragraph 1.3 Notice to Proceed:

5.

UDOT reserves the right to cancel this contract based on budgeting conditions
and available funds at the time of construction.

Add the following to Paragraph 1.12 Limitation of Operations:

D.

[-80 R.P. 0.0 to R.P. 9.00 (Nevada Line to MP 9) and the Port of Entry

Lane closures and work are restricted to Monday thru Thursday with no time
restrictions. During working hours one lane must remain open to traffic. During
non-working times all lanes must be open to traffic. No work will take place
Friday thru Sunday. The Contractor shall coordinate his work activities with the
Port of Entry, contact Richard Ollerton at 965-4880 and Betty Carter at 435-665-
2274. The Contractor shall maintain the existing rumble strips in width and
depth.

SR-58 R.P. 0.0 to R.P. 1.54 (Nevada line to MP 1.54)

Lane closures and work are restricted to Monday thru Thursday with no time
restrictions. During working hours one lane must remain open to traffic in each
direction. During non-working times all lanes must be open to traffic. No work
will take place Friday thru Sunday. On the section of SR-58 that goes thru
Wendover the Contractor shall maintain access to business and side streets. On
SR-58 the road will be closed from M.P. 0.6 to I-80 and all work will take place
for both ramps the same day and open to traffic that evening. Do the EB ramp as
a first item of work. Work on this section will be coordinated with Rielly
Chemical

The Contractor shall also inform the traveling public of upcoming work 1 week
prior to the start of construction with Variable Message Signs as per the MOT
concept. The message will be determined by the Project Engineer. During
construction the signing shall be placed according to the Maintenance of traffic
Concept attached to this package.

No work or lane restrictions will be allowed on Holidays or Holiday weekends
and any special events.
END OF SECTION
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11/20/2002

SPECIAL PROVISION
STP-9999(324)

SECTION 00725 M

SCOPE OF WORK

PART 1 GENERAL
Add the following to paragraph 1.2 Intent of Contract:

B. Scheduling of work shall be approved by the Engineer Ten (10) days prior to
beginning work on any portion of this project. See Special Provision 00555M for
working time restrictions.

C. The quantities shown in the bidding schedule are for estimating purposes only and
are to establish unit prices.

D. It is the Contractors responsibility to identify and record the locations of the
existing striping and provide a written copy of the locations to the Engineer. He
will also be responsible to layout the new striping.

E. No work for this contract will be allowed on SR-58 before June 5, 2003.
F. The roadway will have temporary traffic striping placed within 24 hours for SR-

58 and 48 hours for I-80. The final striping will be placed 30 calendar days after
the microsurfacing has been placed.

END OF SECTION

Scope of Work
00725M - 1 of 1
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November 20, 2002
SPECIAL PROVISION
STP-9999(324)

SECTION 01284S

PROMPT PAYMENT

PART 1 GENERAL

1.1 SECTION INCLUDES

This Section applies to prime Contractors, all subcontractors, all service providers and all
material suppliers, and any lower tier subcontractors, service providers, and suppliers.

1.2 PROMPT PAYMENT TO SUBCONTRACTORS, MATERIAL SUPPLIERS AND
SERVICE PROVIDERS - PROGRESS PAYMENTS

A. Include in subcontract, service or purchase agreement language agreeing to pay as
promptly as or sooner than required by this specification.

B. Pay subcontractor, service provider, or material supplier for satisfactory
performance of the subcontract, service or material supply agreement no later than
10 work days after receipt of payment.

C. Submit to the Engineer within 5 work days after paying subcontractor(s), service
providers, or material supplier(s), a certified payment statement in the form of an
affidavit certifying that the total dollar amount paid to each subcontractor, service
provider or supplier that the payment has been made promptly, and that the dollar
amount paid is the total amount due for work or services performed or materials
purchased during the pay period. Contractor is required to submit the affidavit on
Contractor’s letterhead and include the signature of a responsible official legally
representing the Contractor.

Prompt Payment
01284S — Page 1 of 4
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1.3

1.4

PAYMENT TO SUBCONTRACTORS, SUPPLIERS AND SERVICE PROVIDERS
- RETAINED MONEY AND ACCRUED INTEREST

A.

Include in subcontract, service or purchase agreement language agreeing to pay
retained money and accrued interest upon satisfactory completion of the work of
subcontract, service or purchase agreement.

Pay retained money and accrued interest to subcontractor, service or material
provider no later than 25 work days after satisfactory completion of the work of
subcontract. service or purchase agreement.

Payment of retained money and accrued interest must be paid even if the
Contractor has not received payment from the Department.

Submit to the Engineer within 5 work days after paying subcontractor, supplier, or
service provider a certified payment statement in the form of an affidavit
certifying that the total amount paid is the total amount of retained money and
interest due to the subcontractor, service provider or supplier. Provide a signed
affidavit by a responsible official legally representing the Contractor, on
Contractor’s letterhead.

A determination of satisfactory completion and payment of retained money and
accrued interest does not relieve the Contractor, subcontractor, service provider
nor supplier from any contractual obligation.

DELAY OF PAYMENT

A.

Delay payment to subcontractor, service provider, or supplier, only for good
cause, with prior written notice to subcontractor, service provider or supplier and
with prior written approval of the Engineer.

Give subcontractor, service provider or supplier time to correct deficiencies
before estimated cut-off date.

Not giving notice to subcontractor, service provider, or supplier nor receiving
written approval from Engineer will be considered as implied consent to pay
promptly.

Engineer withholds from progress payment, delayed payments.
Include in subcontract, service and supply agreements, language providing for the

use of appropriate alternative dispute resolution mechanisms to resolve payment
disputes.

Prompt Payment
01284S — Page 2 of 4
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F.

Department holds in escrow disputed funds until the dispute is resolved.

1.5 PENALTIES FOR FAILURE TO MAKE PROMPT PAYMENT

A.

Department will not reimburse for work performed by subcontractors, service
providers nor materials delivered by suppliers unless and until the Contractor
ensures that subcontractors, service providers and suppliers are promptly paid for
work performed or materials delivered.

1. Engineer deducts the dollar amount due but not paid to subcontractor,
service provider or supplier from the next progress payment.
2. Engineer may deduct an equal amount from the Contractor’s payment.

Department considers the failure to pay promptly an indication of a lack of
financial fitness.

1. Forfeit the privilege of bidding on the Department’s projects as a prime
Contractor until subcontractors, service providers or suppliers are paid.
2. Forfeit the privilege of having a subcontract, supply or purchase

agreement approved to perform as a subcontractor, service provider or
supplier on the Department’s projects until subcontractors, service
providers or suppliers are paid.

Department employs other mechanisms, consistent with this part and applicable
state and local law, to ensure that DBEs, other Contractors, service providers and
suppliers are fully and promptly paid.

1.6 OVERPAYMENT BY ENGINEER

A.

If the Engineer overpays for work or services performed or materials delivered,
the Department deducts the dollar amount of the overpayment from future
payments to the Contractor.

The subcontractor, service provider or supplier is responsible to keep records and
to know the quantity of work or services performed or materials delivered. If
overpayment is made to a subcontractor, service provider or material supplier, the
subcontractor, service provider or material supplier immediately notifies the
Contractor and the Department of the overpayment.

If prompt payment results in overpayment, the subcontractor, service provider or
supplier promptly repays the Contractor the amount of the overpayment. If
prompt repayment is not made to the Contractor, the prompt payment penalties of
this specification applies to subcontractor or supplier.

Prompt Payment
01284S — Page 3 of 4



Federal Purple Book

PART 2 PRODUCTS Not used.
PART 3 EXECUTION Not used.
END OF SECTION

Prompt Payment
01284S — Page 4 of 4



February 14, 2003

SPECIAL PROVISION
STP-9999(324)

SECTION 01557S

MAINTENANCE OF TRAFFIC (MOT)

PART 1 GENERAL

1.1

1.2

1.3

DEFINITIONS

A. MOT Maintainer

B. Maintenance of Traffic (MOT) plans, Materials, and lobor necessary for
implementation.

C. Variable messages signs and construction signs.
RELATED SECTIONS

A. Section 00555: Prosecution and Progress.
B. Section 01554: Traffic Control
C. Section 02842: Delineators.

D. Section 02891: Traffic Signs.

REFERENCES

A. Manual on Uniform Traffic Control Devices, Latest Edition (MUTCD).
B. UDOT Standard Drawings.

C. American Traffic Safety Services Association (ATSSA).

Maintenance of Traffic
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DEFINITIONS

A.

Maintenance of Traffic (MOT) is defined as the work necessary to advise the
public of changes to normal traffic flow, and to indicate planned detours and
alternate routes to closed roads. It is intended to be used solely as advisory
information to the public.

POST-BID REQUIREMENTS

A.

Develop an MOT plan for approval using the conceptual MOT plan supplied by
the DEPARTMENT as a template. Submit plans in 11 x 17 format, prepared
using CAD software. All plans must be signed and sealed by a professional
engineer licensed in the State of Utah.

The apparent low bidder will attend a mandatory meeting as detailed in
Section 01554, paragraph 1.4, line A.2.

Attendees of the mandatory meeting will review the CONTRACTOR’s submitted
traffic control plans and MOT plans for compatibility. Modify plans where
necessary, as set forth in Section 01554, paragraph 1.5: Traffic Control Plan
Requirements.

Do not begin work on the project until written approval of the MOT plan is
received from the ENGINEER. No item of work can begin until the approved
MOT plan is implemented for that phase of work.

The DEPARTMENT will grant an additional contract time for preparing or
modifying the MOT plan.

MOT MAINTAINER

A.

The Traffic Control Maintainer, as specified in Section 01554, paragraph 1.6 is
responsible for maintenance of MOT on the project, this person shall not be the
foreman or superintendent. No separate payment will be made for maintenance of
MOT.

Inspect MOT devices daily for compliance with the MOT plans. Submit daily
inspection reports on a form acceptable to the ENGINEER. Record readings from
devices using hour meters on the form

Maintenance of Traffic
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1.7 MAINTENANCE OF MOT DEVICES

A. Maintain MOT devices in accordance with Section 01554, paragraph 1.7:
Maintenance of Work Zone Traffic Control.

1.8  WAGE RATES FOR TRAFFIC CONTROL PERSONNEL (FEDERAL JOBS
ONLY)

A. Refer to Section 01554, paragraph 1.8, for wage rate information.

1.9 PAYMENT PROCEDURES

A. Partial Payments — Based on the percentage of the project completed, excluding
the cost of MOT.
1. Failure to comply with any of the requirements of this special provision

will result in non-compliance.
B. Price Adjustments:

1. The Department reduces payment if the MOT implemented is not in
compliance with the approved MOT plan, as determined by the
ENGINEER.

2. The amount per day by which the CONTRACTOR’s compensation will be
reduced is calculated using the daily charge in the Schedule of Liquidated
Damages in Table 1 of Section 00555 or the Contract lump sum bid price
for MOT divided by the number of Contract days, whichever is greater.

C. Payment for change in scope: Negotiate a price adjustment for MOT if the
ENGINEER orders a change in the scope of work which requires modification to
the approved MOT plan.

PART 2 PRODUCTS

2.0 SIGNS

A. Refer to Section 02891, Traffic Signs

B. Type and configuration as directed by the MOT plans.
2.1 VARIABLE MESSAGE SIGNS (VMS)

A. Conform to guidelines set forth in Section 6F-2 of the MUTCD.

B. Messages can be changed on —site and by dial-up modem.

Maintenance of Traffic
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EXECUTION

3.1 MODIFICATION OF MOT PLANS

A.

ENGINEER may modify the MOT plans at any time. Implement changes to the
MOT plan before the end of the work shift.

Each phase of construction must be covered by an approved MOT plan. Ifa

Construction phase is proposed that is not covered by a DEPARTMENT

approved MOT plan, submit a proposed MOT plan to the ENGINEER for

approval.

1. Submit proposed MOT plan to the ENGINEER 10 working days before
the proposed MOT plan is to be implemented.

2. Do not begin until the proposed MOT plan is approved for use, and has
been fully implemented.

3.2 TRAFFIC CONTROL DEVICES

A.

Installation and Maintenance:

1. Install appropriate devices for each construction phase as identified in the
Appropriate MOT plan.

2. Maintain devices to provide proper, continuous functionality.

3. Wash devices weekly unless conditions warrant more frequent cleaning.

4. Replace any device missing any part of the message or background.

Channelizing Devices: Use as directed by the MOT plan.

Furnish a daily record of the number and location of all traffic control devices in
use.

Remove devices from the site of work daily when they are not needed for the
immediate control of traffic.

3.3 VARIABLE MESSAGE SIGN (VMS)

A.

The DEPARTMENT will retain control of messages appearing on the VMS.
The CONTRACTOR will not change the location or the message
configuration of the VMS unless directed to by the ENGINEER in writing.

Place in view of oncoming traffic without obstructing traffic flow. Relocate
VMS to match field conditions at no additional cost to the DEPARTMENT.

Maintenance of Traffic
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Provide dial-up modem number to the ENGINEER.
Use necessary traffic control devices with VMS to provide safe operation.

Remove devices from the site of work daily when they are not needed for the
Immediate control of traffic.

Unless otherwise specified, display advance notification VMS messages for a

minimum of 7 days prior to start of work. Leave VMS in place through the
duration of the project unless directed by the ENGINEER.

END OF SECTION

Maintenance of Traffic
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SPECIAL PROVISION
STP-9999(324)
SECTION 01721 S

SURVEY

PART 1 GENERAL
1.1  SECTION INCLUDES
A. Schedule, coordinate and provide all construction surveying, staking, surface area
and volume quantity computations, and calculations essential to complete the
project and properly control the entire work.
B. Directed surveying as requested by the ENGINEER.
1.2 RELATED SECTIONS

1.3

1.4

A.

Section 02896: Boundary Survey

MEASUREMENT PROCEDURES

A.

Directed Survey: If extra survey work is needed, directed Survey 2-Person Crew
will be measured by the hour authorized. DEPARETMENET will make no
additional payment for travel time to and from the project.

Directed Survey: If extra survey work is needed 3-Person Crew will be measured
by the hour authorized. DEPARTMENT will make no additional payment for
travel time to and from the project.

PAYMENT PROCEDURES

A.

Survey will not be paid for as a separate item, but will be included in all items of
work that require surveying. Failure to comply with any portion of this
specifications may result in withholding up to 25% of contract payments until the
deficiencies are corrected.

If needed and approved, directed survey work will be paid for in the accepted
quantities at the following rates:

2 person survey crew $130.00 per hour
3 person survey crew $155.00 per hour
Survey
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If needed, payment for computations and/or drafting will be paid for at a rate to be
agreed upon prior to proceeding with directed survey work. The number of hours
required for computations and drafting cannot exceed 33% of actual survey hours
and will be established on a percent basis prior to directed survey work starting.

SUBMITTALS

A.

The Department requires that a Professional Engineer or Professional Land
Surveyor duly and properly registered in the State of Utah sign and seal all
submittals.

Resubmittals may be required depending on completeness and correctness of the
Work.

Prior to beginning work, submit a statement indicating that the contractor has
field checked all DEPARTMRENT provided horizontal and vertical control and
has determined the control to be accurate within the tolerances specified in Part
3.4. Attach field survey information used to verify control. If discrepancies are
found, notify the ENGINEER verbally and in writing.

Prior to beginning work, provide a written description of the equipment (including
calibration certification), manpower, methods and data storage format the
contractor proposes to use to complete all survey activities.

Submit plots of the original cross sections in Microstation/Inroads files and
superimpose the design cross sections as slope staked.

Record-keeping: Keep all field notes, diaries, books and electronic files according

to standard surveying practice.

1. Loose leaf books will not be accepted.

2. Make available at any time any and all survey records including field
notebooks and forms used for the work to the ENGINEER upon verbal or
written request.

3. During construction, keep all documentation at a location approved by the
ENGINEER.

After project completion, return to the ENGINEER all surveying and design data
and “as staked/constructed” drawings in Microstation format clearly showing all
final dimensions, lines, grades, tie-ins and deviations from contract plans.

QUALITY ASSURANCE

A.

CONTRACTOR is responsible for survey and control of the work, and for
correcting CONTRACTOR errors, whether the errors are discovered during the

Survey
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actual survey work or in subsequent phases of the project. CONTRACTOR bears
any cost overruns resulting from CONTRACTOR errors.

Complete a preliminary verification of the plans and specifications prior to

beginning construction.

1. Immediately notify the ENGINEER of any discrepancies or deficiencies
including discrepancies in grade, elevations, alignment, locations and/or
dimensions.

2. As the work progresses notify the ENGINEER of any discrepancies
between the field survey and contract plans.

CONTRACTOR is not relieved by Submittal acceptance of the responsibility for
maintaining the survey work and for correcting errors, whether the errors are
discovered during the actual survey work or in subsequent phases of the project.

Qualifications: Furnish technically qualified survey crews and crew supervisor
Experienced in highway and bridge surveying and layout.

Perform all work in accordance with the plans and specifications and standard
Engineering and Surveying practices under the responsible charge of a
Professional Engineer or Professional Land Surveyor duly and properly registered
in Utah

The ENGINEER may spot check the work for accuracy and may reject
unacceptable portions of work. Resurvey rejected work and correct work that is
not within the specified tolerances at not additional expense to the
DEPARTMENT.

PRODUCTS

EQUIPMENT

A.

B.

Furnish tools, supplies and stakes suitable for use in highway survey work.

Furnish stakes and hubs of sufficient length to provide a solid set in the ground
with sufficient surface area above ground for necessary legible markings.

Furnish survey instruments and supporting equipment capable of achieving the
specified tolerances. Calibrate survey equipment for accuracy prior to beginning
survey work and as required. Document that all equipment is functioning within
manufacturers tolerances.

Survey
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EXECUTION

3.1 PREPARATION

A.

Before survey work begins, discuss and coordinate the following with the
ENGINEER:

Required submittals.

Survey and staking methods

Stake markings

Grade control

Referencing

Structure control

Any other procedures and control necessary for the work
Documentation procedures.

O NN R

Establish construction survey points, elevations and grades as necessary to control
layout and complete the work. Verify all control surveying and staking and
staking meets specified tolerances prior to beginning work.

Calculate all grades, elevations, offsets and alignment data necessary for staking
and/or setting items of work. Obtain approval from the ENGINEER for alternate
methods of establishing grade control with wire lines, computer or laser
controlled grading or other suitable methods.

Provide appropriate traffic control for all survey activities.

The DEPARTMENT will furnish:

Plans showing locations of control points.
Plans showing locations of Bench Marks.
Cross sections developed during design, if any.
Electronic project data, if any.

Digital Terrain Model used for design, if any.

Nk W=

3.2 DIRECTED SURVEY

A.

Conduct directed surveying if requested by the ENGINEER

1. Includes work needed for changes and extra work. Provide all labor,
materials and equipment including but not limited to global positioning
satellite equipment.

2. Obtain prior written authorization from the ENGINEER documenting the

Survey
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affected work and requirements before performing work under these
items.

3.3 COMPUTATIONS AND PLOTS

A. Use Microstation/Inroads files to generate electronic cross-sections, to calculate
pay items that require volume measurements.
1. Calculate preliminary quantities from this data, using the average end area
method and submit plots and calculations to the ENGINEER for approval.
2. When work is complete, superimpose final cross sections with original
cross sections and calculate final quantities using the average end area
method.
3. ENGINEER may approve alternate methods for calculating quantities.
B. Develop cross-sections from field measurements.
1. Take cross section measurements both before and after excavation and
prior to backfill.
2. When the centerline curve radius is less than or equal to 500°, take cross
sections at a maximum centerline spacing of 50°.
3. When the centerline curve radius is greater than 500°, take cross sections
at a maximum spacing of 100°.
4. Take additional cross sections at breaks in terrain and at changes in typical
sections.
5. For each cross section, measure and record points at breaks in terrain, but
at least every 50’ unless otherwise approved by the ENGINEER.
6. Measure and record points to at least the anticipated slopes and reference
locations.
7. Reduce all cross section distances to horizontal distances from centerline.
8. Take cross sections at right angles to tangents and normal to curves.
9. Include in cross sections all grades, locations, and existing ground lines
profiles.
C. CONTRACTOR may develop cross sections from digital terrain models provided
that:
1. The ground survey locations do not exceed 100’ in any direction.
2 Major breaks in terrain are also included.
3. The horizontal and vertical control for the project is used.
4 The DTM is verified accurate to required tolerances by spot checking

throughout the length of the project.

34 STAKE MAINTENANCE AND MARKING

Survey
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Maintain ALL staking necessary for the work until the construction has been
completed and accepted by the ENGINEER.

I. Legibly mark all survey stakes with station and offset referenced to their
respective control line.
2. Mark slope, reference and guard stakes with station.

3. Renew illegible stakes at no additional cost to the DEPARTMENT.

Provide and maintain reference stakes that identify stationing at least every 100’
Until all work has been completed and accepted by the ENGINEER.

3.5 CONTROL POINT AND SURVEY TOLERANCES

A.

Relocate initial horizontal and vertical control points in conflict with construction
to areas that will not be disturbed by construction operations. Furnish the
coordinates, elevations and survey notes for the relocated points before the initial
points are disturbed.

Protect bench marks from construction activities . Position all bench marks to
allow a level rod to stand vertically and squarely on the mark. Reference bench

marks to centerline and horizontal measurements.

Survey and establish control within the following tolerances:

Table 1

Survey
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Survey Tolerances

Description Horizontal Vertical

Control points +/-1/8" +/-1/8"

Centerline points +/- 3/8" +/- 1/4"

Cross sections and slope stakes +/- 5/8" +/- 5/8"

Slope stake references +/- 5/8" +/- 5/8"

Culverts and ditches +/-11/8" +/- 3/8"

Minor drainage structures +/-11/8" +/- 3/8"

Curb and gutter +/- 1/4" +/-1/8"

Guardrail +/- 5/8" +/- 1/4"

Retaining walls +/-7/8" +/- 1/8"

Bridge substructure and overall +/- 1/8" +/- 1/8"

Bridge superstructure and overall +/-1/8" +/-1/8"

Clearing and grubbing limits +/-20" | e

Right of Way Limits +-1/4" | e
Roadway subgrade and finish stakes | +/- 7/8" Meet tolerance of succeeding

layer.
Signals, electrical and striping +/- 1" +/- 1/4"

Coordinate the survey tolerances of any items not listed above with the

ENGINEER.

Staking limits:

1. Stake clearing limits on both sides of centerline at each established station.
Locate the clearing limit on the ground as shown by the cut and fill limits on the

plans.
2. Stake right of way limits every 50’ on tangents, and every 25’ on curves and at all
right of way breaks,
Furnish reference stakes for all slope stakes and stakes used for setting items
for work.
1. Maintain the reference stakes for the duration of the project until the ENGINEER

approves removal.
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Establish and set slope stakes and references on both sides of centerline at cross
section locations.

Establish slope stakes in the field as the actual point of intersection of the design
slope with the natural ground line.

Set slope stake reference outside the clearing limits

Include on the slope stake reference stakes all information necessary to establish
offset and elevation of every PI on the typical section.

After slope staking is completed, record on the cross section guard stakes the vertical
distance from the reference point (RP) to the construction grade, at a minimum horizontal
distance of 10’ outside the clearing limits or a right of way.

Setting grade finishing stakes (redheads):

1. For grade elevations and horizontal alignment;
a. On centerline
b. On each shoulder at roadway cross section locations and between
cneterline and shoulder with a maximum spacing of 15°.
c. At top of subgrade and the top of each aggregate course.
2. Locations:
a. Where turnouts are constructed, set stakes on centerline, on each normal
shoulder, and on the shoulder of the turnout.
b. In parking areas, set hubs at the center and along the edges of the parking
area.
C. Set stakes in all ditches to be paved.
3. The maximum spacing between stakes along the alignment is 50°.
4. Use brushes or guard stakes at each stake.
5. Reset grade finishing stakes as many times as necessary to construct the subgrade
and each aggregate course.
CONCRETE PAVING
A. Place wire line on each side of screed for each placement.
B. Set string line control with vertical and horizontal control points placed at a
maximum spacing of 50°.
C. Stake concrete joint and station stamp locations.

DRAINAGE STRUCTURES

A.

Stake drainage structures to fit field conditions and in coordination with the
ENGINEER. The location of the structures may differ from the plans.

1. Determine the slope catch points at inlets and outlets.
Set reference points and record information necessary to determine
structure length and end treatments.

3. Stake ditches or grade to make the structure functional.

Survey
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4. Plot the profile along centerline of the structure to show the natural
ground, the flow line, the roadway section, and the structure.
5. Mark guard stakes with the following, when applicable:

a. Diameter, length and type of culvert (i.e. 18” x 36” corrugated metal pipe cmp).
b. The vertical and horizontal distance from the hub to the invert at the
end of the culvert or any intermediate point as needed or directed.
c. Flow line grade of the pipe.
d. Station
6. For storm sewers and waterlines provide a reference at a maximum
spacing of 50°. Reference inverts of pipe at all manholes.

BRIDGES

A. Set a minimum of 3 horizontal and vertical control reference points to be
used for all surveying, all bridge substructure and super structure components,
including but not limited to; pile locations and cutoffs, line and grade for
abutments and bents, beam seats, anchor bolts and screed grades.

B. Set intermediate slope stakes at bridge abutments to establish transitions.
Place finish grade stakes on the centerline of abutment bearing and at the top of
slope of all bridge berms. Place finish grade stakes on each side at top, mid-point
or slope and toe of fill.

BOX CULVERTS

A. Set horizontal and vertical control and reference points. Establish and reference
the centerline, back of parapet, skew and flow line elevations at inlet, outlet and
breaks.

CURB AND GUTTER
A. Set curb and gutter staking 50’ intervals on tangent and 25’ intervals on curve

sections. Set line and grade for curb and gutter to the nearest 1/8” of the proposed
or established grade line.

GUARDRAIL

A. Stake guardrail vertical and horizontal control at a maximum spacing of 50’ on
tangent sections and 25’ on curved sections unless otherwise approved.

Survey
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3.12 EXISTING SURVEY MONUMENTS
A. Under the direction of a surveyor licensed in the State of Utah, locate and
reference all private and public land survey monuments that may be destroyed by

project construction activities prior to disturbing said monuments.

B. Complete referencing and reestablishing said monuments at no cost to the
DEPARTMENT and before project completion.

C. In some counties the county surveyor references and reestablishes the

monuments.

1. Notify the county surveyor at least 30 days prior to the destruction of any
monument.

2. Coordinate the reestablishment of section corner and quarter corner
monuments with the county surveyor.

3. Submit drawings and notes showing references to section corners and

quarter corners to the ENGINEER.

D. If a monument is found during construction but is not shown on the contract plans
and must be reset, the DEPARTMENT will pay for the additional work under the
Directed Survey item.

3.13 CLEANUP

A. Remove and dispose of all flagging, lath, stakes and other staking material after
the project is complete.

END OF SECTION

Survey
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July 22,2002

SPECIAL PROVISION
STP-9999(324)

SECTION 02735S

MICRO-SURFACING

SECTION INCLUDES

Furnish aggregate, polymer-modified asphalt emulsion, mineral filler, additives,
and water. Proportion the mix and spread on the pavement surface. Provide a
micro-surface mixture that is capable of being spread in variable thickness
cross-sections (ruts, scratch courses, and surfaces).

RELATED SECTIONS

A. Section 02745: Asphalt Material

REFERENCES

A AASHTO T 11: Materials Finer Than 75 pm (No. 200) Sieve in Mineral
Aggregates by Washing

B. AASHTO T 19: Unit Weights and Voids in Aggregate

C. AASHTO T 27: Sieve Analysis of Fine and Coarse Aggregates

D. AASHTO T 49: Penetration of Bituminous Materials

E. AASHTO T 53: Softening Point of Bitumen

F. AASHTO T 89: Determining the Liquid Limit of Soils

G. AASHTO T 90: Determining the Plastic Limit and Plasticity Index of Soils

H. AASHTO T 96: Resistance to Abrasion of Small Size Coarse Aggregate by Use o

f the Los Angeles Machine

Microsurfacing
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AASHTO T 104: Soundness of Aggregate by Use of Sodium Sulfate or
Magnesium Sulfate

AASHTO T 112: Clay Lumps and Friable Particles in Aggregate

AASHTO T 176: Plastic Fines in Graded Aggregates and Soils by Use of the
Sand Equivalent Test

AASHTO T 308: Determining the Asphalt Binder Content of Hot-Mix Asphalt
(HMA) by the Ignition Method

AASHTO M 85: Portland Cement
AASHTO M 208: Cationic Emulsified Asphalt

ASTM D 2170: Standard Test Method for Kinematic Viscosity of Asphalts
(Bitumens)

ASTM D 3319: Standard Practice for Accelerated Polishing of Aggregates Using
The British Wheel

ASTM D 3665: Standard Practice for Random Sampling of Construction
Materials

ASTM D 3666: Specification for Minimum Requirements for Agencies Testing
and Inspecting Bituminous Paving Materials

ASTM D 4561: Practice for Quality Control Systems for Organizations Producing
and Applying Bituminous Paving Materials

ASTM 5506: Practice for Organizations Engaged in the Certification of Personnel
Testing and Inspecting Bituminous Paving Materials

ASTM D 5821: Determining the Percentage of Fractured Particles in Coarse
Aggregate

ASTM E 178: Practice for Dealing with Outlying Observations

UDOT Materials Manual of Instruction Part 8-209: Asphalt Binder Management
Plan

UDOT Materials Manual of Instruction Part 8-984: Sampling Methods

PRODUCTS

Microsurfacing
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2.1 ASPHALT MATERIAL

A.

Polymer-Modified Asphalt Emulsion:

a. Use a quick-set polymer modified CSS-1H emulsion conforming to AASHTO
M208. Mill or blend the polymer material into the asphalt cement or blend
into the emulsifier solution before the emulsification process.

b. Submit a sample of the asphalt / polymer emulsion along with the job-mix
design for approval.

Modified Emulsion Residue:

1. Residue after distillation when tested in accordance with AASHTO T59
(modified) will be at least 62% solids. (Modified distillation procedure:
Emulsion residue shall be heated to 350EF + 10EF and held for 20
minutes. The distillation shall be performed within 60 + 5 minutes.)

2. Softening point when tested in accordance with AASHTO T53 will be at
least 135EF .

3. Penetration at 77EF when tested in accordance with AASHTO T49 will

be between 50 and 80.

4. Kinematic viscosity at 275EF when tested in accordance with ASTM 2170
will be at least 650 CST.

5. Must parallel the standard from an established infra red spectrum

characterizing the asphalt/ polymer emulsion.

2.2 MINERAL AGGREGATE

A.

Mineral Aggregate: Use the following requirements to determine the suitability of

the aggregate sources. They will not be used for routine project control.

1. Soundness using sodium sulfate in accordance with AASHTO T104 will
not exceed 15% loss.

2. Abrasion loss when tested in accordance with AASHTO T96 will not
exceed 30%.

3. Sand equivalent values when tested in accordance with AASHTO T176
will be at least 60.

4. Polishing values when tested in accordance with ASTM D3319 will be at
least 31. Predominantly limestone or dolomite aggregates will not be
accepted.

Manufactured Aggregate

1. Will be hard and durable.

2. Manufactured from 100% crushed stone.

3. Free of organic material, clay balls or other deleterious substances.

Manufacture the dry mineral aggregate to meet one of the gradations shown
below when tested in accordance with AASHTO T27 and AASHTO T11. The
proposal will designate the type to be used. Refer to Table 2 for gradation design
limits.

Microsurfacing
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Pass the mineral aggregate over a scalping screen prior to transfer to the micro-
surfacing mixing machine to remove oversize material.

Table 2
Job-Mix Gradation Design Limits Type III
Sieve Size Broad Band Gradation Stockpile Tolerances
Percent Passing

3/8 100 0

#4 70-90 +5

#8 45-70 +5
#16 28-50 +5
#30 19-34 +5
#50 12-27 +4
#100 7-18 +3
#200 5-15 +2

Mineral Filler: Type I&II Portland Cement - AASHTO M85 or Hydrated Lime.

Water: Use potable water or water free from impurities or chemical constituents
that will adversely effect the emulsion or paving mix reactions as determined by
the laboratory job-mix design.

Additives: Additives may be added to the emulsion mix or any of the component
materials to provide the control of the quick-set properties and increase adhesion.
They must be included as part of the laboratory job-mix design.

2.3  JOB-MIX DESIGN

A.

Job-Mix Design: Submit in writing to the Engineer for review at least ten days
before the mixing and placing of any micro-surfacing.

Provide a job-mix that is prepared by an approved independent testing laboratory
with experience in micro-surfacing mix design.

The laboratory job-mix design will show each ingredient amount designed within

the following limits:

1. Residual asphalt cement content 7.5 + 2% by dry weight of aggregate.

2. Aggregate gradation within the job-mix gradation design limits for the
type specified as shown in Table 409-1.

3. Mineral filler 1.5 + 1.5% by dry weight of aggregate.

Microsurfacing
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4. Polymer modifier 2.5% minimum polymer solids based on the residual
asphalt content.
5. Additives specified by percent within limits as determined by design

testing to control mix set times and adhesion.

All component materials indicated in the job-mix design will be representative of
the materials to be used on the project.

Control the ingredients proportions by metering or measuring devices on the
micro-surfacing equipment. Readings from the metering or measuring devices
will be used to determine compliance with limits stated in the approved job-mix
design.

Submit a job-mix gradation, as part of the job-mix design, to the Engineer for
review ten working days prior to producing and placing micro-surfacing.

Do not vary the single value percentages for the percent passing each sieve size
by more than the stockpile limits. They must remain within the Job-Mix Design
Gradation Limits as shown in Table 2.

To make changes in the job-mix gradation:

1. Submit a written request for a change in the job-mix gradation.

2. Submit a new job-mix design if any changes in gradation are outside the
gradation band allowed by the stockpile tolerance in Table 2.

EXECUTION

3.1 STOCKPILES

A.

Construct stockpiles sufficient for two day’s production. They must bein place
and accepted by the Engineer before micro-surfacing operations begin.

Stockpile locations within the state Right-of~-Way must be approved by the
Engineer.

Avoid segregation or degradation when placing the aggregate in stockpiles or
when moving it for use. Remove or reprocess any segregated or degraded
material.

3.2 EQUIPMENT

A.

The equipment needed include mixing equipment, proportioning devices,
spreading equipment, and auxiliary equipment.

Microsurfacing
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Mixing equipment includes a machine that is specifically designed and
manufactured to mix and lay micro-surfacing. Mix the material by an
automatically sequenced, self-propelled micro-surfacing mixing machine, which
will be a continuous flow mixing unit, able to accurately deliver and proportion
the aggregate, emulsified asphalt, mineral filler, control setting additive, and
water to a revolving multi-blade double shafted mixer and discharge the mixed
product on a continuous flow basis. The machine will have sufficient storage
capacity for aggregate, emulsified asphalt, mineral filler, control additive, and
water to maintain an adequate supply to the proportioning controls. The machine
will be capable of self-loading materials while continuing to lay micro-surfacing.
The machine will be equipped to allow the operator to have full control of the
forward and reverse speed during applications of the micro-surfacing material.
The self-loading device, opposite side driver stations, and forward and reverse
speed controls will be original equipment manufacturer design.

Proportioning devices shall have individual volume or weight controls for
proportioning each material to be added to the mix (i.e. aggregate, mineral filler,
emulsified asphalt, additive, and water) will be provided and properly marked.

The spreading equipment will spread the mixture uniformly by means of a
conventional augured surfacing spreader box attached to the mixer and equipped
with paddles to agitate and spread the material evenly throughout the spreader
box. A front seal will be provided to insure no loss of the mixture at the road
contact point. The rear seal will be adjustable and act as final strike-off. The
spreader box and rear strike-off will be designed and operated to produce a free
flow of uniformly consistent materials to the rear strike-off. The spreader box
will have suitable means provided to side shift the box to compensate for
variations in the pavement geometry. The rut filling spreader box will be
specifically designed to fill ruts with an average depth greater than 1".

Auxiliary equipment refers to surface preparation equipment, traffic control
equipment, hand tools, and any other support equipment necessary to accomplish
the work.

Calibrate each mixing unit to be used in performance of the work in the presence
of the Engineer prior to construction. Previous calibration documentation
covering the exact materials to be used may be acceptable, provided they were
made during the calendar year. The documentation will include an individual
calibration for each material at various settings, which can be related to the
machines metering devices. Do not use the machine on the project until the
calibration has been completed and accepted.

Provide acceptable methods of traffic control to protect the micro-surfacing from
all types of vehicular traffic damage. Opening to traffic does not constitute
acceptance of the work.
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33 Surface Preparation

A

Clear the surface of all loose material, silt spots, vegetation, and other
objectionable matter immediately before applying micro-surfacing. Any standard
cleaning method can be used provided the results are acceptable. If water is used,
cracks will be allowed to dry thoroughly before micro-surfacing. Protect
manholes, valve boxes, drop inlets and other service entrances from the micro-
surfacing. Surface preparation will be subject to approval by the Engineer before
surfacing.

The contractor is responsible to follow these guidelines when applying the micro-
surfacing.

Pre-wetting of the surface is allowed when required by local conditions. Pre-wet
the surface with water by fogging ahead of the spreader box. Adjust the rate of
application of the water fog spray during the day to suit temperatures, surface
texture, humidity, and dryness of the pavement.

34 Test Strip

A.

Apply a test strip of at least S00 feet in length to the roadway before initial
placement commences. The test strip must achieve initial set within 30 minutes
and show no visual signs of distress when exposed to traffic action after curing for
2 hours. If the above conditions are present and all other requirements are met,
the test strip will become part of the completed item. If the test strip fails to meet
the conditions stated above, Remove and replace the micro-surfacing at no
expense to the department. The contractor then must gain reapproval of the
micro-surfacing by the Engineer and repeat the test strip process. The Engineer
may require a new job-mix design if failures indicate an ingredient problem.

3.5 Placement

A.

The micro-surfacing will be uniform in consistency upon leaving the mixer. No
lumping, balling, or unmixed aggregate will be permitted to remain in place. A
sufficient amount of material will be carried in all parts of the spreader at all times
so that a complete coverage is obtained. Overloading of the spreader will be
avoided.

The thickness of the micro-surfacing application will not exceed twice the
thickness of the largest aggregate size for the type being used. Exception to this
would apply when a full cover course is planned over one or two lift applications
as in the case of deeper rut areas. Place the micro-surfacing in two lifts unless
otherwise specified.
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Application rates will be as designated in the proposal. Meet the following limits

for average single lift application rates:

I. Type III - primary and interstate, 20 to 30 lbs. per square yard with an
average application of not less than 24 Ibs. per square yard unless
otherwise stated in the project plans.

2. Type III - to fill wheel ruts, as required by rut depth and required crown.

Do not allow excess buildup, uncovered areas, or unsightly appearance on
longitudinal or transverse joints. Place the final surface coat by beginning on the
low side of the cross-slope and progressing to the higher side. Provide suitable
width spreading equipment to produce a minimum number of longitudinal joints
throughout the project. Place longitudinal joints on lane lines when possible.
Half passes and odd width passes will be used only in minimum amounts. If half
passes are used, they will not be the last pass of any paved area. A maximum of 6
inches will be allowed for overlap of longitudinal lane line joints.

The micro-surfacing will possess sufficient stability so that premature breaking of
the material in the spreader box does not occur. The mixture will be
homogeneous during and following mixing and spreading. It will be free of
excess water or emulsion and free of segregation of the emulsion and aggregate
fines from the coarser aggregate.

Use hand squeegees to provide complete and uniform coverage to areas that
cannot be reached with the mixing machine. If necessary, lightly dampen with
water the area to be hand placed prior to mix placement. Care will be taken to
leave no unsightly or non uniform appearance from hand work. The same type of
finish as applied by the spreader box will be required. Complete all handwork
during the machine application process.

Apply micro-surfacing in straight lines along curbs and shoulders. No runoff on
these areas will be permitted. Keep lines at intersections straight to provide a
good appearance. Use roofing felt if necessary to mask off the end of streets to
provide straight lines.

Avoid application of micro-surfacing or remove thoroughly from manholes and
gutter. Remove any debris associated with the performance of the work on a
daily basis.

Apply micro-surfacing when the air temperature in the shade and the roadway
surface temperature is above SOEF and rising. Do not apply micro-surfacing
when there is danger that the finished product will freeze before 24 hours. Do not
apply the mixture when weather conditions prolong material set time and delay
opening to traffic beyond two hours.

Testing and Acceptance
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Take the following steps when sampling and testing the micro-surfacing:

a.

Provide a certificate of analysis / compliance with each load of polymer
modified asphalt emulsion delivered to the job-site or staging area to identify
it as the same emulsion composition that was used in the job-mix design.

Take samples in accordance with AASHTO T40 from each load of polymer
modified emulsion and test according to the letter of minimum requirements
for the project.

Take samples of the asphalt / polymer emulsion before placement begins. The
test results must parallel the standard from an established spectrum
characterizing the emulsion. The emulsion submitted with the job-mix design
will serve as the standard to assure that the same emulsion is used throughout
the project. Should large enough disparities occur the Engineer can request a
new job-mix design and reapproval of the micro-surfacing.

Acceptance of the job-site or staging area stockpiles will be based on the
average of five gradation tests for every 500 Tons conducted in accordance
with AASHTO T27 and AASHTO T11. If the average of the five tests is
outside the band established by the job-mix gradation design limits and the
stockpile tolerance, the contractor will remove the material from the stockpile
area or blend additional material to bring it into specification compliance.
Additional aggregate materials used for blending must meet aggregate tests
stated above. Any blending operation must produce a thoroughly mixed
stockpile with a consistent gradation. A new job-mix gradation needs to be
submitted for acceptance if after blending, the stockpile does not meet the
original job-mix gradation. Reworked or blended stockpiles will be retested
for gradation acceptance.

Any increase or decrease in the amount of mineral filler added to the mix
during production will be limited to 1% or less as long as any changes are still
within the limits of the job-mix design.

The Engineer may sample any material that exhibits a non-uniform
appearance.

Initial set of the micro-surfacing must take place within 30 minutes and after 2
hours curing time the surface will withstand traffic action without showing
any signs of distress. Micro-surfacing operations will cease if these
conditions are not met and the effected micro-surfacing will be removed and
replaced at no expense to the department.

Remove and replace flushed or excessively rich areas appearing in the micro-
surfacing after two hours from the time of placement.
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i. Remove and replace any areas in the finished micro-surfacing that exhibit any
measurable rutting, shoving or other evidence of premature deformation when
exposed to traffic with reapproved micro-surfacing materials and procedures.

END OF SECTION
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